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PART I - THE SCHEDULE

SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

P
SITE/ COST OBJ
DCN BFYS FUND ORG PRC PROJECT ORG CL5S AMOUNT

3 ™~

THIS AWARD IS SUBJECT TO THE AVATLABTILITY OF FUNDS.

B.1 LEVEL OF EFFORT--COST REIMBURSEMENT TERM CONTRACT (EPAAR 1552.211-73)
{APR 1984) DEVIATION

ta) The Contractor shall perform all work and provide all required reports
within the level of effort specified below. The Government will order 20,000
direct labor hours for the base periocd which represents the Government's best
estimate of the level of effort reguired to fulfill these regquirements.

{b) Direct labor includes personnel such as engineers, scientists,
draftsmen, technicians, statisticians, and programmers and not support
personnel such as company management, typists, and key punch operators even
though such support personnel are normally treated as direct labor by the
Contractor. The level of effort specified in paragraph (a) includes
Contractor, subcontractor, and consultant labor hours.

{c} Under any circumstances, if the Government orders or the Contractor
provides less than 90 percent of the level of effort specified for the base
period or any optional period exercised, an eguitable downward adjustment of
the fixed fee, if any, for that period will be made. The Government may
require the Contractor to provide additional effort up teo 110 percent of the
level of effort for any period until the estimated cost for that period has
been reached. However, this additional effort shall not result in any
increase in the fixed fee, if any. 1If this is a cost-plus-incentive-fee
{CPIF) contract, the term "fee" in this paragraph means "base fee and
incentive fee." If this is a cost-plus-award-fee {CPAF) contract, the term
"fee" in this paragraph means "base fee and award fee."

{d) If the level of effort specified to be ordered during a given base or
option periecd is not ordered during that peried, that level of effort may not
be accumulated and ordered during a subsequent period.

{e) These terms and conditions do not supersede the requirements of either
the "Limitation of Cost" or "Limitation of Funds" clauses.

B.2 WORK ASSIGNMENTS (EPAAR 1552.211-74) (APR 1984)

{a) The Contractor shall perform work under this contract as specified in
written work assignments issued by the Contracting Officer.

(b) Each work assignment will include (1) a numerical designation, {(2) the

estimate of required labor hours, (3) the peried of performance and schedule
of deliverables, and (4) the description of the work.
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{c) The Contractor shall acknowledge receipt of each work assignment by
returning te the Contracting Officer a signed copy of the work assignment
within five (5) calendar days after its receipt. The Contractor shall begin
work immediately upon receipt of a work assignment.

Within fourteen (14) calendar days after receipt of a work assignment, the
Contractor shall submit twe (2) copyi{ies) of a work plan to the Project
Officer and one (1) copy to the Contracting Officer. The work plan shall
include a detailed technical and staffing plan and a detailed cost estimate.

Within thirty (30) calendar days after receipt of the work plan, the

Contracting Officer will provide written approval or disapproval of it to the
Contractoer. )

If the Contracter has not received approval on a work plan within forty-five
(45) calendar days after its submission, the Contractor shall stop work on
that work assignment. Alse, if the Contracting Officer disapproves a work
plan, the Contractor shall stop work until the problem causing the disapproval
is resolved. 1In either case, the Contractor shall resume work only when the
Contracting Cfficer finally approves the work plan.

{d) This clause does not change the reguirements of the "Level of Effort"
clause, nor the notification requirements of either the "Limitation of Cost®
or "Limitation of Funds" clauses.

(e} Work assignments shall not allow for any change to the terms or
conditions cof the contract. Where any language in the work assignment may
suggest a change to the terms or conditions, the Contractor shall immediately
notify the Contracting Officer.

B.3 ESTIMATED COST AND FIXED FEE (EP 52,216-150) (APR 1984)

{a) The estimated cost of this contract is(bx4)

(b} The fixed fee is (bX4)

{(c} The total estimated cost and fixed fee is $1,669,248.00.
B.4 OTHER DIRECT COSTS (EP 52.231-110) (APR 1984)
For the periods ligsted, direct costs in excess of the following are not

allewable as a charge te this contract without the prior written approval of
the Contracting COfficer:

PERIOD AMOUNT

BASE PERIOD $2,500.00
CPTION PERIOD T $2,600.00
OPTION PERIOD II $2,700.00
OPTION PERIOD III $2,800.00
OPTION PERIOD IV $2,900.00
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B.5 LIMITATION OF FUNDS NOTICE (EP 52.232-100) (APR 1584)

(a} Pursuant to the Limitation of Funds clause, incremental funding in the
amount of to be determined is allotted to cover estimated cost. Funds in the
amount of to be determined are provided to cover the corresponding increment
of fixed fee. The amount allotted for costs is estimated to cover the
contractor's performance through to be determined.

{b}) When the contract is fully funded as specified in the Estimated Cost and

Fixed Fee Clause {FEP 52.216-1%0), the Limitation of Cost clause shall become
applicable.

{c} The parties agree that if the contractor‘’s incurred costs are less than
the total amcunt allotted to the contract as set forth in paragraph (a)above,
the contracteor shall only be entitled to received payment in an amount that
represents its allowable incurred costs and the associated fixed fee.

Page B-3 of 3



EP-w-11-020
SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

c.1 NOTICE REGARDING PROHIBITED CONTRACTOR ACTIVITIES ON ENVIRONMENTAL
PROTECTION AGENCY (EPA)} CONTRACTS (EP 52.000-000) (NOV 1994)

The Contractor shall not perform any of the following activities on behalf
of EPA in connection with thisg contract:

1. The actual preparation of Congressional testimony.
2. The interviewing or hiring of individuals for employment at EPA.

3. Developing and/or writing of Position Descriptions and Performance
Standards.

4. The actual determination of Agency policy.

5. Participating as a voting member on a Performance Evaluation Board;
participating in and/or attending Award Fee meetings.

6. Preparing award Fee Letters, even under typing services contracts.
7. The actual preparation of Award Fee Plans.

8. The preparation of documents on EPA Letterhead other than routine
administrative correspondence.

9. Reviewing vouchers and invoices for the purposes cf determining whether
costs, hours, and work performed are reascnable.

10. The preparation of Statements of Work, Work Assignments, Technical
Direction Documents, Delivery QOrders, or any other work issuance document
under a contract that the contractor is performing or may perform. Such a
work issuance document, prepared by an EPA prime contractor under an EPA prime
contract for its subcontracteor, is exempt from this prohibition.

. 11. The actual preparation of responses to audit reports from the Inspector
General, General Accounting Cffice, or other auditing entities.

12. Preparing responses Lo Congressional correspondence.

13. The actual preparation of responses to Freedom of Information Act
requests, other than routine, non-judgmental correspondence.

14. Any contract which authorizes a contractor to represent itself as EPA to
cutside parties.

15. Conducting administrative hearings.

16. Reviewing findings concerning the eligibility of EPA employees for
security clearances.

17. The actual preparation of an office's official budget request.
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.2 COMPLIANCE WITH EPA POLICIES FOR INFORMATION RESOURCES MANAGEMENT (EPAAR
1552.211-78) (OCT 2000}

{a) Definition. Information Resources Management {IRM) is defined as any
planning, budgeting, organizing, directing, training, promoting, controlling,
and managing activities associated with the burden, collection, creation, use
and dissemination of informatioen. IRM includes both informaticon itself, and
the management of information and related resources such as personnel,
equipment, funds, and technology. Examples of these services include but are
nct limited to the following:

(1} The acquisition, creation, or modification of a computer program or
automated data base for delivery to EPA or use by EPA or contractors operating
EFA programs.

{2) The analysis of requirements for, study of the feasibility of,
evaluation of alternatives for, or design and development of a computer
program or auvtomated data base for use by EPA or contractors operating EPA
programs .

{3) Services that provide EPA personnel access to or use of computer or
word processing equipment, software, or related services.

{4) Services that provide EPA personnel access to or use of: Data
communications; electronic messaging services or capabilities; electronic
bulletin boards, or other forms of electronic information dissemination;
electronic record-keeping; or any other automated information services.

(b} General. The Contractor shall perform any IRM related work under this
contract in accordance with the IRM pelicies, standards and procedures set
forth in this clause and noted below. Upon receipt of a work request (i.e.
delivery order or work assignment), the Contractor shall check this listing of
directives (see paragraph (d) for electronic access). The applicable
directives for performance of the work request are those in effect on the date
of issuance of the work request.

(1} IRM Policies, Standards and Procedures. The 2100 Series (2100-2199)
of the aAgency's Directive System contains the majority of the Agency's IRM
policies, standards and procedures.

(2} Groundwater Program IRM Requirement. A contractor perferming any
work related to collecting Groundwater data; or developing or enhancing data
bases containing Groundwater quality data shall comply with EPA Order 7500.1A
- Minimum Set of Data Elements for Groundwater.

{3} EPA Computing and Telecommunications Services. The Enterprise
Technology Services Division (ETSD) Operational Directives Manual contains
procedural information about the operation of the Agency's computing and
telecommunications services. Contractors performing work for the Agency's
National Computer Center or those who are developing systems which will be
operating on the Agency's national platforms must comply with procedures
established in the Manual. {This document may be found at:
http://basin.rtpnc. epa.gov/etsd/directives.nsf.)
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(¢} Printed Documents. Decuments listed in (b) {1} and {b) {2} may be
obtained from:

U.S. Environmental Protection Agency
Office of Administration

Facilities Management and Services Division
Distribution Section

Mail Code: 3204M

Ariel Rios Building

1200 Pennsylvania Avenue, N.W.

Washington, D.C. 20460

Phone: (202) 564-9629

(d} Electronic Access. Electronic access. A complete listing, including
full text, of documents included in the 2100 Series of the Agency's Directive
System is maintained on the EPA Public Access Server on the Internet at
http://epa.gov/docs/irmpoli8/.
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SECTION D - PACKAGING AND MARKING

[For this Contract, there are NO clauses in this Section]
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SECTION E - INSPECTION AND ACCEPTANCE
E.1 NOTICE Ligting Contract Clausges Incorporated by Reference
NOTICE:

The following solicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference:

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)
NUMBER DATE TITLE
52.246-5 APR 1984 INSPECTION OF SERVICES--COST-REIMBURSEMENT

E.2 HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT {GOVERNMENT SPECIFICATION)
{FAR 52.246-11) (¥FEB 1999}

The Contractor shall comply with the higher-level guality standard selected
below.

Title Numbering Date Tajiloring
(] Specifications and ANSI/ASQC E4 1994 See below

Guidelines for Quality
Systems for Environ
mental Data Collection
and Environmental
PTechnology Programs

[]

(]

As authorized by FAR 52.246-11, the higher-level gquality standard ANSI/ASQC
E4 is tailored as follows:

The sclicitation and contract require the offercor/contractor to demonstrate
conformance to ANSI/ASQC F4 by submitting the guality documentation described
below.

In addition, after award of the contract, the Contractor shall revise, when
applicable, quality documentation submitted before award to address specific
comments provided by EPA and submit the revised documentation to the
Contracting Officer’s Representative.

After award of the contract, the Contractor shall also implement all
quality documentation approved by the Government.

A. Pre-award Documentation: The offeror must submit the following guality
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system documentation as a separate and identifiable part of its technical

proposal: (00, select one or more)
Documentation Specifications
[x] Quality Management Plan EPA Requirements for Quality

Management Plans (QA/R-2) [dated
03/20/01]

[

Joint Quality Management
Plan/Quality Assurance
Project Plan for the
contract

EPA Reguirements for Quality
Management Flans (QA/R-2) [dated
03/20/01]1 and EPA Reguirements for
Cuality Assurance Preoject Plans
(OA/R) [dated 03/20/01]

[

Programmatic Quality
Assurance Project Plan
for the entire program

EPA Requirements for Quality

Agsurance Project Plans {QA/R-5)
[dated 03/20/01]

{contract)

[ 1 Other Eguivalent:

This documentation will be prepared in accordance with the specifications
identified above, or equivalent specifications defined by EPA, Project
Officer. The offeror shall describe their plan for covering the costs
associated with the required documentation. Work invelving environmental data
generation or use shall not commence until the Government has approved this
documentation and incorporated it into the contract.

B. Post-award Documentation: The Contractor shall submit the following
quality system documentation to the Contracting Officer’s Representative at
the time frames identified below: fCO, select one or more)

Documentation Specification Due After
[ ] Quality Management Plan EPA Requirements for Award of
Quality Management Plans contract
(QA/R-2) [dated 03/20/01)
[ ] Joint Quality Management EPA Requirements for award of
Plan/Quality Assurance Quality Management Plans contract

Project Plan for the
contract

{QA/R-2} [dated 03/20/01]
and EPA Regquirements for
Quality Assurance Proiject

Plans {QA/R-5) [dated
03/20/02]
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Quality Assurance
Project Plan for the
contract

EPA Redquirements for

Quality Assurance Project
Plans (DA/R-5 [dated

03/20/01]

EpP-w-11-020

Award of
contract

(]

Programmatic Quality
Assurance Project Plan
for the entire program
{contract}

EPA Recuirements for

Quality Asgurance Proiect
Plans (QA/R-5 [dated

03/20/01)

Award of
contract

[x]

Quality Assurance
Project Plan for each
applicable project

EPA Reguirements for

Qualitv Agsurance Project
Plang {QA/R-5 [dated
03/20/011

Issuance of
statement of
work for the
project

[]

Project-specific
supplement to

EPA Requirements for
Quality Assurance Project

Issuance of
statement of

Programmatic Quality Plans (QA/R-5 [dated work for the
Agsurance Project Plan 03/20/01] project
for each applicable
proiect.
[ ] Other Equivalent:
[ 1] award of
contract

I 1 issuance
of statement
of work for
the project

- This documentation will be prepared in accordance with the specifications
identified above or equivalent specifications defined by EPA, Project Officer.
The offeror shall describe their plan for covering the costs associated with
the required documentation.

The Government will review and return the quality documentation, with

comments, and indicating approval or disapproval.

If necessary.,

the

contractor shall revise the documentation to address all comments and shall
submit the revised documentation to the government for approval.

The Contracteor shall
generation or use until

{Note:

under work assignments,

not commence work inveolving environmental data
the Government has approved the guality documentation.

Statement of work includes statements of work to perform projects

task orders,

delivery orders, etc.)
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SECTION F - DELIVERIES OR PERFORMANCE
F.1l NOTICE Listing Contract Clauses Incorporated by Reference
NOTICE:

The following solicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference:

FEDERAL ACQUISITION REGULATICON (48 CFR CHAPTER 1)

NUMBER DATE TITLE

52.242-15 AUG 1989 STOP WORK CORDER ALTERNATE I {APR 1984}
F.2 MONTHLY PROGRESS REPORT (EPAAR 1552.211-72) (JUN 1996)

fa) The Contractor shall furnish three (3) electronic copies of the combined
monthly technical and financial progress report stating the progress made,
including the percentage of the project completed, and a description of the
work accomplished to support the cost. If the work is ordered using work
assignments or delivery orders, include the estimated percentage of task
completed during the reporting period for each work assignment or delivery
order.

{(b) Specific discussions shall include difficulties encountered and remedial
action taken during the reporting period, and anticipated activity with a
schedule of deliverables for the subsequent reporting period.

fc) The Contractor shall provide a list of outstanding actions awaiting
Contracting Officer authorization, noted with the corresponding work
assignment, such as subcontractor/consultant consentsg, overtime approvalsg, and
work plan approvals.

{d) The repcrt shall specify financial status at the contract level as
follows:

{1) For the current reporting period, display the amount claimed.

{2) For the cumulative period and the cumulative contract life display:
the amount obligated, amount originally invoiced, amount paid, amount
suspended, amount disallowed, and remaining approved amount. The remaining
approved amount is defined as the total obligated amount, less the total
amount coriginally invoiced, plus total amount disallowed.

{3} Labor hours.

(i} A list of employees, their labor categories, and the numbers of
hours worked for the reporting period.

(ii) For the current reporting periocd, display the expended direct

labor hours and costs broken out by EPA contract labor hour category for the
prime contractor and each subcontractor and consultant.
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(iii} For the cumulative contract period and the cumulative contract
life display: the negotiated, expended and remaining direct labor hours and
‘costs broken cut by EPA contract labor hour category for the prime contractor,
and each subcontractor and censultant.

(iv} Display the estimated direct labor hours and costs to be expended
during the next reporting period.

{4) Display the current dollar ceilings in the contract, net amount
invoiced, and remaining amounts for the following categories: Direct labor
hours, total estimated cost, award fee pool (if applicable), subcontracts by
individual subcontractor, travel, program management, and Other Direct Costs
{ODCs}) .

(5) Unbilled allowable costs. Display the total costs incurred but
unbilled for the current reporting periocd and cumulative for the contract.

(6} Average cost of direct labor. Compare the actual average cost per
hour to date with the average cost per hour of the approved work plans for the
current contract peried.

{e) The report shall specify financial status at the work assignment or
delivery order level as follows:

(1} For the current period, display the amount claimed.

{2} FPor the cumulative period display: amount shown on workplan, or
latest work assignment/delivery order amendment amount (whichever is later);
amount currently claimed; amount paid; amount suspended; amount disallowed;
and remaining approved amount. The remaining approved amount is defined as:
the workplan amcount or latest work assignment or delivery order amount
{(whichever is later), less total amounts originally invoiced, plus total
amount disallowed.

{3) Labor hours.

{i) A 1list of employees, their labor categories, and the number of
hours worked for the reporting period.

{il) For the current reporting period, display the expended direct
labor hours and costs broken out by EPA contract labor hour category for the
prime contractor and each subcontractor and consultant.

{iii)} For the current repcrting period, cumulative contract periocd,
and the cumulative contract life display: the negotiated, expended and
remaining direct labor hours and costs broken out by EPA contract laber hour
category for the prime contractor and each subcontractor and consultant.

{iv) Display the estimated direct labor hours and costs to be expended
during the next reporting period.

(v} Display the estimates of remaining direct labor hours and costs
required to complete the work assignment or delivery order.

(4} Unbilled allowable costs. Display the total costs incurred but
unbilled for the current reporting period and cumulative for the work
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assignment.

(5) Average cost of direct labor. Display the actual average cost per
hour with the cost per heour estimated in the workplan.

{6) A list of deliverables for each work assignment or delivery order
during the reporting periocd.

(£} This submission does not change the notification reguirements of the
"Limitation of Cost" or "Limitation of Funds"™ clauses requiring separate
written notice to the Contracting Officer.

(g} The reports shall be submitted to the folleowing addresses on or before
the 20* of each month following the first complete reporting peried of the
centract. See EPAAR 1552.232-70,. Submission of Invoices, paragraph (e}, for
details on the timing of submittals. Distribute reports as follows:

one (1) copy, Preoject Officer:

Cara Dzubow
1200 Penngylvania Avenue, NW
Washington, DC 20460

Mail Code: 7507P
Phone Humber: 703-305-5659
E-mail address: dzubow.cara@epa.gov

one (l) copy, Administrative Contracting Officer:

Jody Gosnell
1200 Pennsylvania Avenue, NW
Washington, DC 20460

Mail Code: 3803R
Phone Number: 202-564-4353
E-mail address: gosnell.jody@epa.gov

one (1} copy!/Contract Specialist:
Abbie Jemmott

1200 Pemnsylvania Avenue, NW
Washington, DC 20460

Mail Code: 3803R
Phone Number: 202-564-1266
B-mail address: jemmott.abbie@epa.gov

F.3 PERIOD OF PERFORMANCE (EP 52.212-140) (APR 1884}

The period of performance of this contract shall be from 2/1/2011 through
1/31/2012 exclusive of all regquired reports.
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SECTION G - CONTRACT ADMINISTRATION DATA
G.1 PAYMENT OF FEE (EPAAR 1552,216-74) {(MAY 1991)

{2} The term "fee” in this clause refers to either the fixed fee under a
cost-plus-fixed-fee type contract, or the base fee under a cost-plus-award-fee
type contract,

{b) The Government will make provisional fee payments on the basis of
percentage of work completed. Percentage of work completed is the ratico of
direct labor hours performed to the direct labor hours set forth in clause
1552.211-73, "Level of Effort--Cost-Reimbursement Term Contract.®

G.2 SUBMISSION OF INVOICES (EPAAR 1552,232-70) (JUN 1996) DEVIATION

In order to be considered properly submitted, an invoice or reguest for
contract financing payment must meet the following regquirements in addition to
the requirements of FAR 32,905:

{(a} Unless otherwise specified in the contract, an invoice or request for
contract financing payment shall be submitted as an original and five copies.
The contractor shall submit the invoice or reqguest for contract financing
payment to the following offices/individuals in the contract: the original and
two copies to the Accounting Operations office shown in Block 25 on the cover
of the contract; two coples to the Project Officer (the Project Officer may
direct one of these copies to a separate address); and one copy to the
Contracting Officer.

(b} The Contractor shall prepare its invoice or regquest for contract
financing payment on the prescribed Government forms. Standard Forms Number
1034, pPublic Voucher for Purchases and Services other than Personal, shall be
used by contractors to show the amount claimed for reimbursement. Standard
Form 1035, Public Voucher for Purchases and Services other than Persconal
-Continuation Sheet, shall be used to furnish the necessary supporting detail
or additiconal information required by the Contracting Qfficer. The Contractor
may submit self-designed forms which contain the required informatiocn.

{c) (1} The Contractor shall prepare a contract level invoice or reguest
for contract financing payment in accordance with the invoice preparation
instructions identified as a separate attachment in Section J of the contract.
If contract work is authorized by individual work assignments, the invoice or
request for contract financing payment shall also include a summary of the
current and cumulative amounts claimed by cost element for each work
assignment and for the contract total, as well as any supporting data for each
work assignment as identified in the instructions.

{2} The inveice or regquest for contract financing payment shall include
current and cumulative charges by major cost element such as direct labor,
overhead, travel, eguipment, and other direct costs. For current costs, each
major cost element shall include the appropriate supporting schedule
identified in the invoice preparation instructions. Cumulative charges
represent the net sum of current charges by cost element for the contract
period.
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{d) {1) The charges for subccentracts shall be further detailed in a
supporting schedule showing the major cost elements for each subcontract.

{d) (2} On a case-by-case basis, when needed to verify the reasonableness
of subcontractor costs, the Contracting QOfficer may require that the
contractor obtain from the subcontractor cost information in the detail set
forth in {(c)(2). This information should be obtained through a means which
maintains subcontractor confidentiality (for example, via sealed envelopes),
if the subcontractor expresses CBI concerns.

{e) Invoices or requests for contract financing payment must clearly
indicate the period of performance for which payment is requested. Separate
invoices or requests for contract financing payment are required for charges
applicable to the basic contract and each option period.

{f) {1) Notwithstanding the provisions of the clause of this contract at
FAR 52.216-7, Allowable Cost and Payment, invoices or requests for contract
financing payment shall be submitted once per month unless there has been a
demonstrated need and Contracting Officer approval for more frequent billings.
When submitted on a monthly basis, the period covered by invoices or requests
for contractor financing payments shall be the same as the period for monthly
progress reports required under this contract.

(2} If the Contracting Officer allows submissions more freguently than
monthly, one submittal each month shall have the same ending period of
performance as the monthly progress report.

(3} Where cumulative amounts on the monthly progress report differ from
the aggregate amounts claimed in the invoice({s} or regquest{s) for contract
financing payments covering the same pericd, the contractor shall provide a
reconciliation of the difference as part of the payment request.

G.3 INDIRECT COSTS (EPAAR 1552.242-70) (APR 1984) DEVIATION

{a} In accordance with paragraph {d) of the "Allowable Cost and Payment®
clause, the final indirect cost rates applicabkle to this contract shall be
established between the Contractor and the appropriate Government
representative (EPA, other Government agency, or auditor}, as provided by FAR
42.703-1(a}. EPA's procedures require a Contracting Officer determination of
indirect cost rates for its contracts. In those cases where EPA is the
cognizant agency (see FAR 42.705-1), the final rate proposal shall be
submitted to the cognizant audit activity and to the following:

Environmental Protection Agency

Chief, Cost and Rate Negotiation Service Center
Office of Acquisition Management (3802R)

Ariel Rios Building

1200 Pennsylvania Avenue, N.W.

Washington, D. C. 20460

The Contractor shall also follow the notification and cost impact procedures
prescribed in paragraph (b} below.

Where EPA is not the cognizant agency, the final rate proposal shall be
gsubmitted to the above-cited address, to the cognizant audit agency, and to
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the designated Contracting Officer of the cognizant agency. Upon
establishment of the final indirect cost rates, the Contractor shall submit an
executed Certificate of Current Cost or Pricing Data {(see FAR 15.406-2)
applicable to the data furnished in connection with the final rates to the
cognizant audit agency. The final rates shall be contained in a written
understanding between the Contractor and the appropriate Government
representative. Pursuant to the "Allowable Cost and Payment" clause, the
allowable indirect costs under this ceontract shall be obtained by applying the
final agreed upon rate(s) to the appropriate bases.

(b} Until final annual indirect cost rates are established for any period,
the Government shall reimburse the Contractor at billing rates established by
the appropriate Government representative in accordance with FAR 42.704, by
means of a separate indirect cost rate agreement or a contract modification
subject to adjustment when the final rates are established. The established
billing rates are currently as follows:

Pericd 27172011 - 1/731/2016
Cost Center (b)(4)
Rate (b)(4)

These billing rates may be prospectively or retrocactively revised by mutual
agreement, at the request of elther the Government or the Contractor, to
prevent substantial overpayment or underpayment.

(1) For any retroactive indirect cost rate adjustments (i.e.,indirect
costs already billed), including final indirect cost rate adjustments, the
Contractor shall provide to the Cost Policy and Rate Negotiation Section, with
coples to the current EPA Contracting Officers of active contracts, a cost
impact statement showing the effect of the indirect cost rate changes for each
contract. This statement shall compare the cost billed to the cost the
Contractor proposes toe bill.

{2) For prospective indirecit cost rate adjustments only, the Contractor
shall notify the current EPA Contracting Officers of the new proposed rates
when it proposes rates to the Cost Policy and Rate Negotiation Section.

{3} For either prospective or retroactive indirect cost rate
adjustments, the Contractor shall provide the Cost Policy and Rate Negeotiation
Section with the names of the current EPA Contracting Officers for the
affected contracts.

{¢) Notwithstanding the provisions of paragraphs (a} and (b) above, cellings
are hereby established on indirect costs reimbursable under this contract.
The Government shall ncot be ckbligated to pay the Contractor any additional
amount on account of indirect costs in excess of the ceiling rates listed
below:

Cost Center (b)(4)
Rate (b)(4)
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The ceiling rates specified above are applicable from the effective date of

the contract through the end of the period of performance including any option
periods, :
G.4 CONTRACT ADMINISTRATION REPRESENTATIVES (EP 52.242-100) (AUG 1584)
Project Officer({s) for this contract:
Project Officer:
Cara Dzubow
1200 Pennsylvania Ave, NW

Washington, DC 20460

Mail Code: 7507P
Phone Number: 703-305-5659
E-mail address: dzubow.caraBepa.gov

Alternate Project Officer:

Brian Montague
1200 Pennsylvania Ave, NW
Washington, DC 20460

Mail Code: 7507P
Phone Number: 703-305-6438
E-majil address: montague.brianGepa.gov

Contract Specialist(s) responsible for administering this contract:
Administrative Contracting Officer:

Jody Gosnell
1200 Pennsylvania Ave, NW
Washington, DC 20460

Mail Code: 3803R
Phone Number: 202-564-4353
E-mail address: gosnell.jody@®epa.gov

AdministfativeHﬁéglracting Specialist:

Abbie Jemmot
»1200 Pennsylvania Ave, NW
Washington, DC 20460

Mail Code: 3B03R
Phone Number: 202-564-1266
E-mail address: jemmott.abbie@epa.gov

G.5 GOVERNMENT PROPERTY (EPRAR 1552,245-70) (SEP 2009) DEVIATION

{a) The contractor shall not fabricate or acquire, on behalf of the
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Government, either directly or indirectly through a subcontract, any item of
property without prior written approval from the Contracting Qfficer. If the
Contracting Officer authorizes the contractor to acquire and/or fabricate
egquipment for use in the performance of this contract, the eguipment shall be
subject to the provisions of the ''Government Property'' clause and listed on
the contract via contract modification.

{b) If the Government provides item{s) of Government property to the
contractor for use in the performance of this contract, this property shall be

used and maintained by the contractor in accordance with the provisions of the
''Government Property'' clause.

The ''EPA Contract Property Administration Requirements'' provided below apply
to this contract.

U.S. Environmental Protection Agency
Contract Property Administration Regquirements

1. Purpose. This document sets forth the requirements for the U.S.
Environmental Protection Agency (EPA} contractors performing Government
property management responsibilities under EPA contracts. These requirements
supplement those contained in the Government Property clause({s) and Part 45
Government Property of the Federal Acguisition Regulation {FAR).

2. Contract Property Administration (CPAR)

a. EPA Delegation. EPA delegates all contract property administration to the
EPA Contract Property Cocrdinator (CPC). The delegations apply to all EPA
contracts issued with or that have the potential to receive, purchase or
acquire Government Property or include the Government Property clauses. In
addition to administering all contract property, the CPC provides technical
expertise and assistance to the Contracting Officer {CO) and Contracting
Officer Technical Representative (COTR} relative to Government Property.

b. DCMA Re-delegation. The CPC may regquest support for contract property
management oversight, including property administration and plant clearance,
from the Defense Contract Management Agency {DCMA). If DCMA agrees to provide
support, DCMA will netify the contractor of the assigned property
administrator {PA} and plant clearance officer {(PLCQO}. The DCMA PA is
available to the contractor for assistance in all matters of preoperty
administration.

Netwithstanding the delegation, as necessary, the contractor may contact the
EPA CO. In the event of a disagreement between the contractor and the DCMA
PA, the contractor should seek resolution from the CO. Unless, otherwise
directed in the contract, or this document, all originals of written
information or reports, except direct correspondence between the contractor
and the DCMA PA, relative to Government property, should be forwarded to the
administrative CO assigned te this contract and the CPC.

¢. Disagreements. HNotwithstanding the delegation (s}, as necessary, the
contractor may contact the CO. In the event of a disagreement between the
contractor and the PA or the CPC the contractor should seek resolution from
the CO.

3. Requests for Government Property.

In accordance with FAR 45.102, the contractor shall furnish all preperty
required for performing Government contracts. If a contractor believes that
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Government property is required for performance of the contract, the
contracter shall submit a written reguest to the CO. At a minimum, the
request shall contain the following elements:

a. Contract number for which the property is required.
b. An item(s) descripticon, guantity and estimated cost.

c. Certification that nc like contractor property exists which could be
utilized.

d. A detailed descripticn of the task-related purpose of the property.

e. Explanation of negative impact if property is not provided by the
Government. .

f. Lease versus purchase analysis shall be furnished with the request to
acquire property on behalf of the Government, with the exception of requests
for material purchases. The contractor may not proceed with acquisition of
property on behalf of the Government until receipt of written authorization
from the Contracting Officer.

4. Transfer of Government Property. The Contracting Officer initiates the
transfer of the government property via a contract modification. The
transferor (EPA or another contractor) shall provide to the transferee, the
receiving contracteor, the information needed to establish and maintain the
property reccrds required of FAR 52.245-1, as well as, all of the applicable
data elements required by Attachment 1 of this clause. The transferee, the
receiving contractor, should perform a complete inventory of the property
before signing the acceptance document for the property. Accountability will
transfer to the receiving contractor upon receipt and acceptance of the
property, in accordance with FAR 45.106.

5. Records of Government Property.

a. In accordance with FAR 52.245-1, the contractor shall create and maintain
records of all Government property, regardless of value, including property
provided to and in the possessicn of a subcontractor. Material provided by
the Government or acquired by the contractor and billed as a direct charge to
the contract is Government property and records must be established as such.

b. The Contractor shall identify all Superfund property and designate it as
such both on the item and on the Government property record. If it is not
practicable to tag the item, the contractor shall write the ID number cn a
tag, card or other entity that may be kept with the item or in a file.

c. Support documentation used for posting entries to the property record shall
provide complete, current and auditable data. Entries shall be posted to the
record in a timely manner fecllowing an action.

d. For Government vehicles, in addition to the data elements required by EPA,
the contractor shall also comply with the General Services Administration
{GSA) and Department of Energy (DOE} record and report reguirements supplied
with all EPA provided motor vehicles. If the above requirements were not
provided with the vehicle, the contractor shall notify the designated CPC and
the Fleet Manager.

e, Whean Government property is disclosed to be in the management and/or
control of the contractor but not provided under any contract, the contractor

Page G-6 of 9



EP-W-11-020
shall record and report the prbperty in accordance with F&R 52.245-1,

6. Inventories of Government Property.

The contractor shall conduct a complete physical inventory of EPA property at
least once per year. The contractor shall report the results of the
inventory, including any discrepancies, to the C0. Reconciliation of
discrepancies shall be completed in accordance with the schedule negotiated
with the CO. See section 10 herein, Contract Closecut, for information on
final inventories.

7. Reports of Govermnment Property. EPA requires an annual summary report,
for each contract, by contract number, of Government property in the
contracter's possession. The annual summary 1s due as of September 30th of
each vear, and upon contract termination or expiration.

a. For each classification listed on the EPA Property Report form, with the
exception of material, the contractor shall provide the total acquisition cost
and total quantity. If there are zero items in a classification, or if there
is an ending balance of zero, the classification must be listed with zeros in
the quantity and acquisition cost columns.

b. For material, the contractor shall provide the total acquisition cost only.

c. Property classified as Plant Equipment, Superfund and Special Test
Equipment must be reported on two separate lines. The first line shall
include the total acquisition cost and quantity of all items or systems with a
unit acquisition cost of $25,000 or more. The second line shall include the
total acquisition cost and guantity of all items with a unit acquisition cost
of less than $25,000.

d. For items comprising a system, which igs defined as "a group of interacting
items functioning as a complex whole," the contractor may maintain the record
as a system noting all compcnents of the system under the main component or
maintain individual records for each item. However, for the annual report of
Government property the components must be reported as a system with one total
dollar amount for the system, if that system total is $25,000 or more.

e. The reports are to be received at EPA by the CPC by October 5th of each
year.

f. Distribution shall be as follows
Original to: CPC
One copy: CO

g. Contractors are required teo comply with GSA and DOE special reporting
requirements for motor vehicles. A statement of these requirements will be
provided by the EPA Facility Management and Services Division (FMSD)
concurrent with receipt of each vehicle.

h. The contractor shall provide detailed reports on an as-needed basis, as may
be requested by the CO or the CPC.

8. Disposition of Government Property. The disposition process is composed
of three distinct phases: identification, reporting, and final dispositiocon.

a. Identification. The disposition process begins with the contractor
identifving Government property that is no longer required for contract
performance. Effective contract property management systems provide for
identification of excess as it occurs. Once Government property has been
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determined to be excess to the accountable contract, it must be screened
against the contractor's other EPA contracts for further use. If the property
may be reutilized, the contractor shall notify the CO in writing. Government
property will ke transferred via contract modifications to other contracts
cnly when the COs on both the current contract and the receiving contract
authorize the transfer.

b. Reporting.

(i) EPA. Government property shall be reported in accordance with FAR
52.245-1. The Standard Form, SF 1428, Inventory Disposal Schedule, provides
the format for reporting excess Government property. Instructions for
completing and when to use the form may be found at FAR 52.245-1 (j). Forward
the completed SF 1428 to the CPC. The SF 1428 is available at
http://www.arnet.gov/far/current/html/FormsStandards4.html.

Superfund property must centain a Superfund notification and the following
language must be displayed on the form: '‘Note te CO: Reimbursement to the EPA
Superfund is required.''

(ii) DCMAa. TIf the EPA contract has been re-delegated to DCMA, the excess
items will be entered into the Plant Clearance Automated Reutilization
Screening System (PCARSS}). Access and information pertaining to this system
may be addressed te the DCMA Plant Clearance Officer ({PLCO).

c. Disposition Instructions.

{i) Retention. When Government property is identified as excess, the CO may
direct the contractor in writing to retain all cor part of the excess
Government Property under the current contract for possible future
requirements.

{ii} Return to EPA. When Government property is identified as excess, the CO
may direct the contractor in writing to return those items to EPA inventory.
The contractor shall ship/deliver the property in accordance with the
instructions provided by the CO.

(iii) Transfer. When Government preoperty is identified as excess, the CO may
direct the contractor in writing to transfer the property to ancther EPA
contractor. The contractor shall transfer the property by shipping it in
accordance with the instructions provided by the C0. To effect transfer of
accountability, the contractor shall provide the recipient of the property
with the applicable data elements set forth in Attachment 1 of this clause.

(iv) Sale. TIf GSA or the DCMA PLCO conducts a sale of the excess Government
property, the contractor shall allow prospective bidders access to property
offered for sale.

{v) Abandonment. Abandoned property must be disposed of in a manner that does
not endanger the health and safety of the public. If the contract is
delegated to DCMA and the contractor has input EPA property into the PCARSS
system, the EPA Property Utilization Officer (PUO) shall notify the CO. The
CO gshall notify the contractor in writing of those items EPA would like to
retain, have returned or transferred to another EPA contractor. The
contractor shall notify the DCMA PLCO and request withdrawal of those items
from the inventory schedule. The contractor shall update the Government
property record to indicate the disposition of the item and to close the
record. The contractor shall also obtain either a signed receipt or proof of
shipment from the recipient. The contractor shall notify the CO when all
actions pertaining to disposition have been completed. The contractor shall
complete an EPA Property report with changes, to include supporting
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documentation of completed disposition acticns and submit it to the CPC.

9. Decontamination. In addition to the requirements of the ''Government
Property’'' clause and prior to performing disposition of any EPA Government
Property, the contractor shall certify in writing that the property is free
from contamination by any hazardous or toxic substances.

10. Contract Closecut. The contractor shall complete a physical inventory of
all Government property at contract completion and the results, including any
discrepancies, shall be reported to the CO. 1If the contract is delegated to

DCMA, the physical inventory report will be submitted to the EPA CO and a copy
submitted to the DCMA FPA.

In the case of a terminated contract, the contractor shall comply with the
inventory requirements set forth in the applicable termination clause. The
results of the inventory, as well as a detailed inventory listing, must be
forwarded to the CO and if delegated, a copy to the DCMA PA. In order to
expedite the dispesal process, contractors may be required to, or may elect to
submit to the CPC, an inventory schedule for disposzal purposes up to six (6)
months prior to contract completion. If such an inventory schedule is
prepared, the contractor must indicate the earliest date that each item may be
disposed. The contractor shall update all property records te show disposal
action. The contractor shall notify the CO, and, if delegated, the DCMA PA,
in writing, when all work has been completed under the contract and all
Government property accountable to the contract has been disposed. The
contractor shall complete a FINAL EPA Property report with all supporting
documentation to the CPC.

Attachment 1

Required Data Element- In addition to the requirements of FAR 52.245-1(Ff} (vi},
Reports of Government Property, the contractor is required to maintain, and
repert the following data elements for EPA Government property {all elements
are not applicable to material):

Name and address of the administrative Contracting Officer;
Name of the contractor representative;

Buginess type;

Name and address of the contract property coordinator;
Superfund (Yes/No);

No. of Subcontractor/Alternate Locations

Note: For items comprising a system which is defined as, "a group of
interacting items functioning as a complex whole, " the contractor may maintain
the record as a system noting all components of the system under the main
component or maintain individual records for each item. However, for the
Annual Report of Government Property, the components must be reported as a
system with one total dollar amount for the system, if that system total is
$25,000 or more.

{End of clause)
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.1 DISPLAY OF EPA OFFICE OF INSPECTOR GENERAL HOTLINE POSTER (EFAAR
1552.203-71) (AUG 2000) DEVIATION

{a) For EPA contracts valued at $1,000,000 or more including all contract
options, the contractor shall prominently display EPA Office of Inspector
General Hotline posters in contractor facilities where the work is performed
under the contract.

{b) Office of Inspector General hotline posters may be obtained from the
EPA Cffice of Inspector General, ATTN: OIG Hotline (2443), 1200 Pennsylvania
Avenue, NW, Washington, DC 20460, or by calling 1-888-546-8740.

{c) The Contractor need not comply with paragraph (a} of this clause if it
has established a mechanism, such as a hotline, by which employees may report
suspected instances of improper conduct, and provided instructicns that
encourage employees to make such reports.

H.2 PRINTING (EPAAR 1552.208-70) (DEC 2005)

{a) Definitions.

*Printing” is the process of composition, plate making, presswork, binding
and microform; or the end items produced by such processes and egquipment.
Printing services include newsletter production and periodicals which are
prohibited under EPA contracts.

*Composition” applies to the setting of type by hot-metal casting, photo
typesetting, or electronic character generating devices for the purpese of
producing camera copy, negatives, a plate or image to be used in the
production of printing or microform.

*Camera copy” {or "“camera-ready copy”} is a final document
suitable for printing/duplication.

*Desktop Publishing” is a method of composition using computers with the
final output or generation of camera copy done by a color inkjet or color
laser printer. This is not considered “printing.” However, if the output from
desktop publishing is being sent to a typesetting device {i.e., Linotronic)
with camera copy being produced in either paper or negative format, these
services are considered “printing”.

*Microform” is any product produced in a miniaturized image format, for
mass or general distribution and as a substitute for conventionally printed
material. Microform services are classified as printing services and includes
microfiche and microfilm. The contractor may make up to two sets of microform
files for archival purposes at the end of the contract pericd of performance.

*Duplication” means the making of copies on photocopy machines employing
electrostatic, thermal, or other processes without using an intermediary such
as a negative or plate.

*Requirement” means an individual photocopying task. ({There may be
multiple requirements under a Work Assignment or Delivery Order. Each
requirement would be subject to the photocopying limitation of 5,000 copies of
one page or 25,000 copies of multiple pages in the aggregate per regquirement)}.

"Tncidental” means a draft and/or proofed document {not a final document)
that is not prohibited from printing under EPA contracts.

{b) Prohibition.
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(1} The contractor shall not engage in, nor subcontract for, any
printing in connection with the performance of work under this contract.
Duplication of more than 5,000 copies of one page or more than 25,000 copies
of multiple pages in the aggregate per regquirement constitutes printing. The
intent of the limitation is eliminate duplication of final documents.

{2} In compliance with EPA Ordex 2200.4a, EPA Publication Review
Procedure, the Office of Communications, Education, and Media Relations is
responsible for the review of materials generated under a contract published
or issued by the Agency under a contract intended for release to the public.

{c) Affirmative Reguirements.
{1) Unless otherwise directed by the contracting officer, the
contractor shall use double-sided copying to produce any progress report,
draft report or final report.

{2) Unless otherwise directed by the contracting officer, the contractor
shall use recycled paper for reports delivered to the Agency which meet the
minimum content standards for paper and paper products as set forth in EPA's
Web site for the Comprehensive Procurement Guidelines at:
http: //www.epa.gov/cpg/.

{d) Permitted Contractor Activities.
{1) The prohibitions contained in paragraph (b) do not preclude writing,
editing, or preparing manuscript copy, or preparing related illustrative
material to a final document (camera-ready copy) using desktop publishing.

{2) The contractor may perform a requirement invelving the duplication
of less than 5,000 copies of only one page, cor less than 25,000 coples of
multiple pages in the aggregate, using one color (black}, such pages shall not
exceed the maximum image size of 10 3/4 by 14 1/4 inches, or 11 by 17 paper
stock. Duplication services below these thresholds are not considered
printing. If performance of the contract will require duplication in excess of
these thresholds, contractors must immediately notify the contracting
officer in writing. The contracting officer must obtalin a waiver from the
U. 5. Congress Joint Committee on Printing if it is deemed appropriate to
exceed the duplication thresholds. Duplication services of “incidentals” in
excess of the thresholds, are allowable.

{3} The contractor may perform a requirement involving the multi-color
duplication of no more than 100 pages in the aggregate using color copier
technology, such pages shall not exceed the maximum image size of 10 3/4 by
14 1/4 inches, cor 11 by 17 paper stock. Duplication services below these
thresholds are not considered printing. If performance of the contract will
require duplication in excess of these limits, contractors must immediately
notify the contracting officer in writing. The contracting officer must
obtain a waiver from the U. S. Congress Joint Committee on Printing.

{4) The contractor may perform the duplication of no more than a total
of 100 diskettes or CD-ROM's. Duplication services below these thresholds are
not considered printing. If performance of the contract will require
duplication in excess of these thresholds, contractors must immediately notify
the contracting officer in writing. The contracting officer must obtain a
waiver from the U. 5. Congress Joint Committee on Printing.
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{e) Violations.

The contractor may not engage. in, nor subcontract for, any printing in
connection with the performance of work under the contract. The cost of any
printing services in violation of this clause will be disallowed, or not
accepted by the Government.

(f} Flowdown Provision.

The contractor shall include in each subcontract which may involve a
reguirement for any printing/duplicating/copying a provision substantially the
same as this clause.

H.3 ORGANIZATIONAL CONFLICTS OF INTEREST (EPRAR 1552.,209-71) (MAY 1994)
‘ALTERNATE I {(MAY 1994)

(a) The Contracter warrants that, to the best of the Contractor's knowledge
and belief, there are no relevant facts or circumstances which could give rise
to an organizational conflict of interest, as defined in FAR Subpart 2.5, or
that the Contractor has disclosed all such relevant information.

(b) Prior to commencement of any work, the Contractor agrees to notify the
Contracting Officer immediately that, to the best of its knowledge and belief,
ne actual or potential conflict of interest exists or te identify to the
Contracting Officer any actual or potential conflict of interest the firm may
have. In emergency situations, however, work may begin but notification shall
be made within five (%) working days.

{c) The Contractor agrees that if an actual or potential organizational
conflict of interest is identified during performance, the Contractor will
immediately make a full disclosure in writing to the Contracting Officer.

This disclosure shall include a description of actions which the Contractor
has taken or proposes to take, after consultation with the Contracting
Officer, to avoid, mitigate, or neutralize the actual or potential conflict of
interest. The Contractor shall continue performance until notified by the
Contracting Cfficer of any contrary action to be taken.

(d) Remedies - The EPA may terminate this contract for convenience, in whele
or in part, if it deems such termination necessary tc avoid an organizational
conflict of interest. If the Contractor was aware of a potential
organizational conflict of interest prior to award or discovered an actual or
potential conflict after award and did not disclose it or misrepresented
relevant information to the Contracting COfficer, the Government may terminate
the contract for default, debar the Contractor from Government contracting, or
pursue such other remedies as may be permitted by law or this contract.

{e) The Contracteor agrees to insert in each subcontract or consultant
agreement placed hereunder provisions which shall conform substantially to the
language of this clause, including this paragraph, unless otherwise authorized
by the Contracting Officer.

EH.4 NOTIFICATION OF CONFLICTS OF INTEREST REGARDING PERSONNEL {EPAAR
1552.209-73) (MAY 1994) ALTERNATE I (JUN 1594) DEVIATION

{a) In addition tco the requirements of the contract clause entitled

"Organizatiocnal Conflicts of Interest," the following provisions with regard
to employee personnel performing under this contract shall apply until the
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earlier of the following two dates: the termination date of the affected
employee{s) or the expiration date of the contract.

{b} The Contractor agrees to notify immediately the EPA Project Officer and
the Contracting Officer of (1) any actual or potential perscnal conflict of
interest with regard to any of its employees working on or having access to
information regarding this contract, or (2) any such conflicts concerning
subcontractor employees or consultants working on or having access to
information regarding this contract, when such conflicts have hkeen reported
to the Contractor. A personal conflict of interest is defined as a
relationship of an employee, subcontractor employee, or consultant with an
entity that may impair the objectivity of the employee, subcontractor
employee, or consultant in performing the contract work.

tc) The Contractor agrees to notify each Project Officer and Contracting
Officer prior to incurring costs for that employee's work when an employee may
have a persconal conflict of interest. In the event that the perscnal conflict
of interest does not become known until after performance on the contract
begins, the Contractor shall immediately notify the Contracting Officer of the
personal conflict of interest. The Contractor shall continue performance of
this contract until notified by the Contracting Officer of the appropriate
action to be taken.

{d} The Contractor agrees to insert in any subceontract or consultant
agreement placed hereunder provisions which shall conform substantially to the
language of this clause, including this paragraph (d), unless otherwise
auvthorized by the Contracting Officer.

H.S5 LIMITATION CF FUTURE CONTRACTING (HEADQUARTERS SUPFORT) (EPAAR
1552.209-74) (OCT 2005) ALTERNATE V (AFPR 2004)

{a) The parties to this contract agree that the Contractor will be
restricted in its future contracting in the manner described below. Except as
specifically provided in this clause, the Contractor shall be free to compete
for contracts on an equal basis with other companies.

(b} If the Contractor, under the terms of this contract, or through the
performance of work pursuant to this contract, is required to develop
specifications or statements of work and such specifications or statements of
work are incorporated into an EPA golicitation, the Contractor shall be
ineligible to perform the work described in that solicitation as a prime
Contracter or subcontractor under an ensuing EPA contract.

{c) Upon work assignment issuance the Contractor, during the life of this
contract, shall not contract with another entity for any work related to the
work performed under a work assignment unless authorized by the Contracting
Officer.

{d} The Contractor agrees in advance that if any bids/proposals are
submitted for any work that would require written approval of the Contracting
Officer prior to entering inte a contract subject to the restrictions of this
clause, then the bids/proposals are submitted at the Contractor's own risk.
Therefore, neo claim shall be made against the Government to recover
bid/proposal costs as a direct cost whether the request for authorization to
enter into the contract is denied or approved.
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(e) To the extent that the work under this contract regquires access to
proprietary or confidential business or financial data of other companies, and
as long as such data remains proprietary or confidential, the Contractor shall
protect such data from unauthorized use and disclesure.

(f) The Contractor agrees to insert in each subcontract or consultant
agreement placed hereunder, except for subcontracts or consultant agreements
for nondiscreticnary technical or engineering services, including treatability
studies, well drilling, fence erecting, plumbing, utility hookups, security
guard services, or electrical services, provisions which shall conform
substantially to the language ¢f this clause, including this paragraph (f)
unless otherwise authorized by the Contracting QOfficer. The Contractor may
request in writing that the Contracting Officer exempt from this clause a
particular subcontract or consultant agreement for nondiscreticnary technical
or engineering services not specifically listed above, including laberatory
analysis. The Contracting Officer will review and evaluate each request on a
case-by-case basis befcre approving or disapproving the request.

{g} If the Contractor seeks an expedited decision regarding its initial
future contracting request, the Contractor may submit its request to both the
Contracting Officer and the next administrative level within the Contracting
Cfficer's organization.

{h) A review process availlable to the Contractor when an adverse
determination is received shall consist of a request for reconsideration to
the Contracting Officer or a request for review submitted to the next
administrative level within the Contracting Officer's organization. An
adverse determination resulting from a request for reconsideration by the
Contracting Officer will not preclude the Contractor from reguesting a review
by the next administrative level. Either a request for review or a request
for reconsideration must be submitted to the appropriate level within 30
calendar days after receipt of the initial adverse determination.

H.6 CONTRACTOR PERFORMANCE EVALUATIONS (EPAAR 1552.202-76) {OCT 2002)

The contracting officer shall complete a Contractor Performance Report
{Report) within ninety (90) business days after the end of each 12 months of
contract performance (interim Report) or after the last 12 months (or less) of
contract performance (f£inal Report) in accordance with EPAAR 1502.170-5. The
contractor shall be evaluated based on the following ratings:

Unsatisfactory,
Pooxr,

Fair,

Good,

Excellent,
Outstanding,

/A = Not Applicable.

U WO

The contractor may be evaluated based on the following performance
categories:

Quality,

Cost Control,

Timeliness of Performance,
Business Relations,
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Compliance with Labor Standards,
Compliance with Safety Standards, and
Meeting Small Disadvantaged Business Subcontracting Requirements.

{a) The contracting cofficer shall initiate the process for completing
interim Reports within five (5) business days after the end of each 12 months
of contract performance by requesting the project officer to evaluate
contracter performance for the interim Report. In additicn, the contracting
officer shall initiate the process for completing final Reports within five
(5) business days after the last 12 months (or less) of contract performance
by requesting the project officer to evaluate contractor performance for the
final Report. The final Report shall cover the last 12 months {(or less) of
centract performance. Within thirty (30) business days after the project
officer receives a request from the contracting cfficer to complete an
evaluation, the project officer shall:

(1) Complete a description of the contract requirements;

(2) Evaluate contractor perfermance and assign a rating for gquality,
cost control, timeliness of performance, compliance with labor standards, and
compliance with safety standards performance categories (including a narrative
for each rating);

(3) Provide any information regarding subcontracts, key personnel, and
customer satisfaction;

{4) Assign a recommended rating for the business relations performance
category (including a narrative for the rating}; and

{b) Provide additional information appropriate for the evaluation or
future evaluations.

{b) The contracting officer shall:

{1) Ensure the accuracy of the project officer's evaluation by verifying
that the information in the contract file corresponds with the designated
project cfficer's ratings;

{(2) Assign a rating for the business relations and meeting small
disadvantaged business subcontracting requirements performance categories
(including a narrative for each rating).

{3) Concur with or revise the project officer's ratings after
consultation with the project officer;

{4) Provide any additional information concerning the quality, cost
control, timeliness of performance, compliance with labor standards, and
compliance with safety standards performance categories if deemed appropriate
for the evaluation or future evaluations (if any), and provide any information
regarding subcontracts, key personnel, and customer satisfaction; and

{5) Forward the Report to the contractor within ten (10} business days
after the contracting officer receives the project officer's evaluation.

{c) The contractor shall be granted thirty (30) business days from the date
of the contractor's receipt of the Report to review and provide a respconse to
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the contracting cfficer regarding the contents of the Report. The contractor
shall;:

(1} Review the Report;

(2) Provide a response (if any) to the contracting officer on company
letter head or electronically;

(3) Complete contractor representation information; and

(4) Forward the Report to the contracting officer within the designated
thirty (30} business days.

{d}) The contractor's response to the Report may include written comments,
rebuttals (disagreements), or additional information. If the contractor does
net respond to the Report within the designated thirty (30) business days, the
specified ratings in the Repcort are deemed appropriate for the evaluation
period. In this instance, the contracting officer shall complete the Agency
review and sign the Report within three (3) business davs after expiration of
the specified 30 business days.

{e) If the contractor submits comments, rebuttals (disagreements), or
additional information to the contracting officer which contests the ratings,
the contracting officer, in consultation with the project officer, shall
initially try to resclve the disagreement (s} with the contractor.

{f} If the disagreement(s) is (are) not resolved between the contractor and
the contracting officer, the contracting officer shall provide a written
recommendation to one level above the contracting officer for resolution as
promptly as possible, but no later than five (5) business days after the
contracting officer is made aware that the disagreement (s} has {(have) not been
resolved with the contractor. The individual who is one level above the
contracting officer shall:

(1) Review the contracting officer's written recommendation; and

(2) Provide a written determination to the contracting cfficer for
summary ratings {ultimate conclusion for ratings pertaining to the performance
period being evaluated) within five {5) business days after the individual one
level abhove the contracting officer receives the contracting officer's written
recommendation.

{g) If the disagreement is resolved, the contracting officer shall complete
the Agency review and sign the Report within three (3) business days after
consultation.

th) The contracting officer shall complete the Agency review and sign the
Report within three (3) business days after the contracting officer receives a
written determination for summary ratings from one level above the contracting
officer.

{i) An interim or final Report is considered completed after the
contracting officer signs the Report. The contracting officer must provide a
copy of completed Reports {interim and final} to the contractor within two (2)
business days after completion.
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B.7 OPTION TO EXTEND THE TERM OF THE CONTRACT--COST-TYPE CONTRACT (EPAAR
1552.217-71) {(APR 1984) DEVIATION

The Government has the option to extend the term of this contract for four
(4) additional period{s}). If more than 30 days remain in the contract period
of performance, the Gevernment, without prior written notification, may
exercise this option by issuing a contract modificaticn. To exercise this
option within the last 30 days of the period of performance, the Government
must provide to the Contractor written notification prier to that last 30-day
period. This preliminary notificaticn does not commit the CGovernment to
exercising the coption. The Government‘s estimated level of effort is 20,000
direct labor hours for the first option periocd and 20,000 for each additional
option perieod. Use of an option will result in the following contract
modifications:

fa) The "Period of Performance” clause will be amended to cover a base
period and option periods.

PERICD

OPTION PERIOD I: 2/1/2012 - 1/31/2013
OPTION PERIOD II: 27172013 - 1/31/2014
OPTION PERIOD III: 27172014 - 1/31/2015
OPTION PERIOD IV: 2/1/2015 ~ 1/31/201¢

{b}) Paragraph {(a}) of the "Level of Effort" clause will be amended to reflect
a new and separate level of effort for each option period as follows:

PERIOD LEVEL, OF EFFORT

OPTION PERIOD I 20,000

OPTION PERIOD IT 20,000 '
OPTION PERICD III 20,000

OPTION PERIOD IV 20,000

{c} The *Estimated Cost and Fixed Fee” clause will be amended to reflect
increased estimated costs and fixed fee for each option period as follows:

PERIOD ESTIMATED COST  FIXED FEE TOTAL !
(b)(4) (b)(4)

OPTION PERIOD I $1,732,21%.00

OPTION PERIOD TT $1,797,527.00

OPTION PERIOD ITT $1,865,27§.00

OPTION PERIOD IV $1,935,56f.00

{d}y If this contract contains “not to exceed amounts” for elements of other
direct costs {CDC), those amcunts will be increased as follows:
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PERIOD ODC CEILINGS
OFPTION PERIOD T $2,600,00
OPTION PERIOD IIT $2,700.00
OPTION PERIOD ITIT $2,800.00
OPTION PERIOD IV $2,900.00

{End of clause)

H.8 CPTION FOR INCREASED QUANTITY--COST-TYPE CONTRACT (EPAAR 1552.217-73)
(JUN 1997)

{a) By issuing a contract modification, the Government may increase the
estimated level of effort by:

PERICD LEVEL QF EFFORT
BASE PERIOD 5,000
OPTION PERICD I 5,000
OPTION PERICD II 5,000
OPTION PERIOD III 5,000
OPTION PERIOD IV 5,000

The Government may issue a maximum of 5 orders to increase the level of
effort in multiples of 1,000 hours during any given pericd.

The estimated cost and fixed fee of each multiple of hours is as follows:

PERTOD ESTIMATED COST FIXED FEE TOTATL

BASE PERIOD (bX4) (bx4) £76,868.00
OPTION PERIOD I $79,620.00
OPTION PERIOD II $82,468.00
OPTICN PERIOD IITI $85,413.00
OPTION PERIOD IV £$88,460.00

{b) When these coptions are exercised, paragraph (a} of the "Level of
Effort" clause and the "Estimated Cost" clause will be modified accordingly.

fc) This contract contains *not to exceed amounts® for elements of other
direct costs (0DCs), those amounts will not be increased upon utilization of
optional guantity hours.

H.9 PROJECT EMFLOYEE CONFIDENTIALITY AGREEMENT (EPAAR 1552.227-76} (MAY
1994} ALTERNATE I (JUN 1994) DEVIATION
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(a) The Contractor recognizes that Contractor employees in performing this
contract may have access to data, either provided by the Government or first
generated during contract performance, of a sensitive nature which should not
be released to the public without Environmental Protection Agency (EPA)
approval. Therefore, the Contractor agrees to obtain confidentiality
agreements from all of its employees working on regquirements under this
contract .

{b) Such agreements shall contain provisions which stipulate that each
employee agrees that the emplovee will not disclose, either in whole or in
part, to any entity external to EPA, the Department of Justice, or the
Contractor, any information or data {(as defined in FAR Section 27.401)
provided by the Government or first generated by the Contractor under this
contract, any site-specific cost information, or any enfercement strategy
without first obtaining the written permission of the EPA Contracting Officer.
If a centracter, through an employee or otherwise, 1s subpoenaed to testify or
produce documents, which could result in such disclosure, the Contractor must
provide immediate advance notification to the EPA so that the EPA can
authorize such disclosure or have the opportunity to take action to prevent
such disclosure. Such agreements shall be effective for the life of the
contract and for a period of five {5) years after completion of the contract.

{c) The EPA may terminate this contract for convenience, in whole or in
part, 1f it deems such termination necessary to prevent the unauthorized
disclosure of information to outside entities. If such a disclosure occurs
without the written permission of the EPA Contracting Officer, the Government
may terminate the contract, for default or convenience, or pursue cther
remedies as may be permitted by law or this contract.

{d) The Contractor agrees tc insert in any subcontract or consultant
agreement placed hereunder provisions which shall conform substantially to the
language of this clause, including this paragraph (d), unless otherwise
authorized by the Contracting Cfficer.

H.10 INSURANCE LIABILITY TO THIRD PERSONS (EPAAR 1552.228-70) (OCT 2000)

{a) (1} Except as provided in subparagraph {2) below, the Contractor shall
provide and maintain workers' compensation, employer's liability,
comprehensive general liability (bodily injury), and comprehensive automckile
liability {bodily injury and property damage} insurance, and such other
insurance as the Contracting officer may require under this contract.

{2) The Contractor may, with the approval of the Contracting officer,
maintain a self-insurance program; provided that, with respect to workers'
compensation, the Contractor is gualified pursuant to statutory authority.

{3) All insurance required by this paragraph shall be in a form and
amount and for those periods as the Contracting cfficer may require or approve
and with insurers approved by the Contracting cofficer.

{b) The Contractor agrees to submit for the Contracting officer's approval,
to the extent and in the manner required by the Contracting officer, any other
insurance that is maintained by the Contractor in connection with the
performance of this contract and for which the Contractor seeks reimbursement.

{c) The Contractor shall be reimbursed for that portion of the reasonable
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cost of insurance allocable to this contract, and required or approved under
this clause, in accordance with its established cost accounting practices.

H.1ll SCREENING BUSINESS INFORMATION FOR CLAIMS OF CONFIDENTIALITY (EPAAR
1552.235-70) (APR 1984)

{a) Whenever collecting information under this contract, the Contractor
agrees to comply with the following reguirements:

{1) If the Contractor collects information from public sources, such as
books, reports, journals, periodicals, public records, or other sources that
are availlable to the public without restriction, the Contractor shall submit a
list of these sources to the appropriate program office at the time the
information is initially submitted to EPA. The Contractor shall identify the
information according to source.

{2} If the Contractor collects information from a State or local
Government or from a Federal agency, the Contracteor shall submit a list of
these sources to the appropriate program office at the time the information is
initially submitted to EPA. The Contractor shall identify the infcrmaticn
according to source.

{3y If the Contractor collects information directly from a business or
from a source that represents a business or businesses, such as a trade
asscciation:

{i) Before asking for the information, the Contractor shall identify
itself, explain that it is performing contractual work for the Environmental
Protection Agency, identify the information that it is seeking to collect,
exXplain what will be done with the information, and give the following notice:

{A) You may, i1f you desire, assert a business confidentiality
claim covering part or all of the information. If you do assert a claim, the
information will be disclosed by EPA only to the extent, and by means of the
procedures, set forth in 40 CFR Part 2, Subpart B.

{B) If no such claim is made at the time this information is
received by the Contractor, it may be made available to the public by the
Environmental Protection Agency without further notice to you.

{C) The Contractor shall, in accordance with FAR Part 9, execute
a written agreement regarding the limitations of the use of this information
and forward a copy of the agreement to the Contracting Officer.

(ii) Upon receiving the information, the Contracteor shall make a
written notation that the notice set out above was given to the source, by
whom, in what form, and on what date.

{iii) At the time the Contractor initially submits the information
to the appropriate program office, the Contractor shall submit a list of these
sources, identify the information according to source, and indicate whether
the source made any confidentiality claim and the nature and extent of the
claim.

{(b) The Contractor shall keep all information collected from nonpublic
sources confidential in accordance with the clause in this contract entitled
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"Treatment of Confidential Business Information® as if it had been furnished
to the Contractor by EPA.

(c}) The Contractor agrees te cobtain the written consent of the Contracting
Officer, after a written determination by the appropriate program office,
prior to entering into any subcentract that will require the subcontractor to
ccellect information. The Contractor agrees to include this clause, including
this paragraph (c), and the clause entitled "“Treatment of Confidential
Business Information" in all subcontracts awarded pursuant to this contract
that require the subcontractor to collect information.

H.12 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-71) (APR
1984}

{a) The Contracting Officer, after a written determination by the
arpropriate program office, may disclose confidential business information
{CBI) to the Contractor necessary to carry out the work required under this
contract. The Contractor agrees to use the CBI only under the fellowing
conditions:

{1) The Contractor and Contractor's employees shall: (i)} use the CBI
only for the purposes of carrying out the work required by the contract:; (ii)
not disclose the information to anyone other than properly cleared EPA
employees without the prior written approval of the Assistant General Counsel
for Contracts and Information Law; and (iii) return to the Contracting Officer
all copies of the information, and any abstracts or excerpts therefrom, upon
request by the Contracting Officer, whenever the information is no longer
required by the Contractor for the performance of the work required by the
contract, or upon completion of the contract.

{2) The Contractor shall obtain a written agreement to honor the above
limitations from each of the Contractor's emplovees who will have access to
the information before the employee is allowed access.

{3} The Contractor agrees that these contract conditions concerning the
use and disclosure of CBI are included for the benefit of, and shall be
enforceable by, both EPA and any affected businesses having a proprietary
interest in the information.

{4) The Ccntractor shall not use any CBI supplied by EPA or obtained
during performance hereunder to compete with any business to which the CBI
relates.

{b) The Contractor agrees to obtain the written consent of the CO, after a
written determination by the appropriate program coffice, prior teo entering
inte any subcontract that will involve the disclosure of CBI by the Contractor
to the subcontractor. The Contractor agrees to include this clause, including
this paragraph (b}, in all subcontracts awarded pursuant to this contract that
require the furnishing of CBI to the subcontractor.

H.1l3 ACCESS T0 FEDERAL INSECTICIDE, FUNGICIDE, AND RODENTICIDE ACT
CONFIDENTIAL: BUSINESS INFORMATION (EPAAR 1552,235-73) (APR 18996)

In order to perform duties under the contract, the Contractor will need to
be authorized for access to Federal Insecticide, Fungicide, and Rodenticide
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Act (FIFRA) confidential business information {(CBI). The Contractor and all
of its employees handling CBI while working under the contract will be
required to follow the procedures contained in the security manual entitled
"FIFRA Information Security Manual." These procedures include applying for
FIFRA CBI access authorization for each individual working under the contract
who will have access to FIFRA CBI, execution of confidentiality agreements,
and designation by the Contractor of an individual to serve as a Document
Control Officer. The Contractor will be required to abide by those clauses
contained in EPAAR 1552.235-70, 1552.235-71, and 1552.235-77 that are
appropriate to the activities set forth in the contract.

Until EPA has approved the Contractor's security plan, the Contractor may
not be authorized for FIFRA CBI access away from EPA facilities.

H.l4 DATA SECURITY FOR FEDERAL INSECTICIDE, FUNGICIDE, AND RODENTICIDE ACT
CONFIDENTIAL BUSINESS INFORMATION (EPAARR 1552.235-77) (DEC 1997)

The Contractor shall handle Federal Insecticide, Fungicide, and Rodenticide
Act (FIFRA) confidential business information {CBI) in accordance with the
contract clause entitled "Treatment of Confidential Business Information" and
"Screening Business Information for Claims of Confidentiality," the provisions
set forth below, and the Contractor's approved detailed security plan.

{a) The Project Qfficer (P0O) or his/her designee, after a written
determination by the appropriate program office, may disclose FIFRA CBI to the
contractor necessary to carry out the work required under this contract. The
Contractor shall protect all FIFRA CBI to which it has acecess (including CBI
used in its computer operations) in accordance with the following
requirements:

{1} The Contractor and Contractor's emplovees shall follow the security
procedures set forth in the FIFRA Information Security Manual. The manual may
be obtained from the Project 0fficer (PQ) or the Chief, Information Services
Branch (ISB}, Program Management and Support Division, Office of Pesticide
Programs (QOPP} (H7502C), U.S. Environmental Protection Agency, Ariel Rios
Building, 1200 Pennsgylwvania Avenue, N.W., Washington, DC 20460.

{2) The Contractor and Contractor's employees shall follow the security
procedures set forth in the Contractor's security plan(s) approved by EPA.

{3) Prior to receipt of FIFRA CBI by the Contractor, the Contractor
shall ensure that all employees who will be cleared for access to FIFRA CEI
have been briefed on the handling, control, and security requirements set
forth in the FIFRA Information Security Manual.

(4) The Contractor Document Control Officer (DCO) shall obtain a signed
copy of the FIFRA "Centractor Employee Confidentiality Agreement" from each of
the Contractor's employees who will have access to the information before the
employee is allowed access.

(b} The Contractor agrees that these regquirements concerning protection of
FIFRA CBI are included for the benefit of, and shall be enforceable by, both
EPA and any affected business having a proprietary interest in the
information.

Page H-13 of 19



EP-W-11-020

(¢} The Contractor understands that CBI obtained by EPA under FIFRA may not
be disclosed except as authorized by the Act, and that any unauthorized
disclosure by the Contractor or the Contractor's employees may subject the
Contractor and the Contractor's employees to the criminal penalties specified
in FIFRA (7 U.8.C. 136hi{f})). Por purposes of this contract, the only
disclosures that EPA authorizes the Contractor to make are those set forth in
the clause entitled "Treatment of Confidential Business Information."

{d) The Contractor agrees to include the provisions of this clause,
including this paragraph {(d), in all subcontracts awarded pursuant to this
contract that require the furnishing of CBI to the subcontractor.

(e) At the reguest of EPA or at the end of the contract, the Contractor
shall return to the EPA PO or his/her designee all documents, logs, and
magnetic media which contain FIFRA CBI. In addition, each Contractor employvee
who has received FIFRA CRBI clearance will sign a "Confidentiality Agreement
for Contractor Employees Upon Relinguishing FIFRA CBI Access Authority." The
Contractor DCO will alsc forward those agreements to the EPA PO or his/her
designee, with a copy to the C0O, at the end of the contract.

(f) If, subsequent to the date of this contract, the Government changes the
security requirements, the CO shall equitably adjust affected provisions of
this contract, in accordance with the "Changes® clause when:

{1) The Contracter submits a timely written request
for an equitable adjustment; and

{2) The facts warrant an equitable adjustment.

H.1l5 RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS INFORMATION (EPAAR
1552.235-79) (APR 19896)

{a) The Environmental Protection Agency (EPA) may find it necessary to
release information submitted by the Contractor either in response to this
solicitation or pursuant to the provisions of this contract, teo individuals
not employed by EPA. Business information that is ordinarily entitled to
confidential treatment under existing Agency regulations (40 C.F.R. Part 2)
may be included in the information released to these individuals.
Accordingly, by submission of this proposal or signature on this contract cor
other contracts, the Contractor hereby consents te a limited release of its
confidential business information {CBI}.

{b} Possible circumstances where the Agency may release the Contractor's CBI
include, but are net limited to the following:

{1) To other Agency contractors tasked with assisting the Agency in the
recovery of Federal funds expended pursuant to the Comprehensive Environmental
Response, Compensation, and Liability Act, 42 U.S.C. Sec. 9607, as amended,
{CERCLA or Superfund);

{2) To the U.S. Department of Justice (DOJ) and contractors employed by
DOJ for use in advising the Agency and representing the Agency in procedures
for the recovery of Superfund expenditures;

{3) To parties liable, or potentially liable, for costs under CERCLA
Sec. 107 (42 U.8.C. Sec. 9607}, et al, and their insurers (Potentially
Responsible Parties) for purposes of facilitating settlement or litigation of
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claims against such parties;

{4) To other Agency contractors who, for purposes of performing the work
required under the respective contracts, require access to information the
Agency obtained under the Clean Alr Act (42 U.S.C. 7401 et seq.); the Federal
Water Pollution Control Act (33 U.S5.C.1251 et seq.); the Safe Drinking Water
Act (42 U.5.C. 300f et seq.); the Federal Insecticide, Fungicide and
Rodenticide act {7 U.S.C. 136 et seq.); the Resource Conservation and Recovery
Act {42 U.S8.C. 6901 et seq.); the Toxic Substances Control Act (15 U.S§8.C. 2601
et seq.); or the Comprehensive Environmental Responge, Compensation, and
Liability Act (42 U.S.C. 9601 et seq.);

{5) To other Agency contractors tasked with assisting the aAgency in
handling and processing information and documents in the administration of
Agency contracts, such as providing both preaward and post award audit support
and specialized technical support to the Agency's technical evaluation panels;

{6) To employees of grantees working at EPA under the Senior
Environmental Employment (SEE) Program;

{7) To Speaker of the House, President of the Senate, or Chairman of a
Committee or Subcommittee;

{8) To entities such as the General Accounting Office, boards of
contract appeals, and the Courts in the resolution of solicitation or contract
protests and disputes;

(9) To Agency contractor employees engaged in information systems
analysis, development, operation, and malntenance, including performing data
processing and management functions for the Agency; and

{10) Pursuant to a court order or court-supervised agreement.

{c) The Agency recognizes an obligation to preotect the contractor from
competitive harm that may result from the release of such information to a

competitor. ({See also the clauses in this document entitled "Screening
Business Information for Claims of Confidentiality" and "Treatment of
Confidential Business Information.”) Except where otherwise provided by law,
the Agency will permit the release of CBI under subparagraphs (1}, (3}, {4),
{5}, {6), or {(9) only pursuvant to a confidentiality agreement.

(d} With respect to contractors, 1552.235-71 will be used as the
confidentiality agreement. With respect to Potentially Responsible Parties,
such confidentiality agreements may permit further disclosure to other
entities where necessary to further settlement or litigation of claims under
CERCLA. Such entities include, but are not limited to accounting firms and
technical experts able to analyze the information, provided that they also
agree to be bound by an appropriate confidentiality agreement.

{e} This clause does not authorize the Agency to release the Contractor's
CBI to the public pursuant to a request filed under the Freedom of Information
Act.

(f} The Contractor agrees to include this clause, including this paragraph

{(f}, in all subcontracts at all levels awarded pursuant to this contract that
require the furnishing of ceonfidential business information by the
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subcontractor.

H.1l6 TECHNICAL DIRECTION (EPAAR 1552.237-71) (APR 1984) DEVIATION
{a) The Project Officer is the primary representative of the Contracting
Officer authorized to provide technical direction on contract performance.

(b} Individuals other than the Project QOfficer may be authorized to provide
technical direction. If individuals other than the Project Officer are
authorized to provide technical direction, their names will be specified in
the contract, delivery order, work assignment or technical direction document
as appropriate. A Delivery Order Project Qfficer, Work Assignment Manager or
Task Manager is authorized to provide technical direction, subject to the
limitaticons set forth below, only on his/her delivery order, work assignment
or technical direction document.

{c} Technical direction includes:

{1) Direction to the contractor which assists the contractor in
accomplishing the Statement of Work.
{2) Comments on and approval of reports or other deliverables.

{d} Technical direction must be within the contract and the delivery order,
work assignment or technical direction document statement of work. The

Project Officer or any other technical
Officer does not have the authority to
institutes additional work outside the

representative of the Contracting
issue technical direction which (1}
scope of the contract, delivery order,

work assignment or technical direction document; (2) constitutes a change as
defined in the "Changes" clause; (3) causes an increase or decrease in the
estimated cost of the contract, delivery order, work assignment or technical
direction document; (4) alters the period of performance; or (5) changes any
of the other express terms or conditions of the contract, delivery order, work
assignment or technical direction document.

{e) Technical direction will be issued in writing or confirmed in writing
within five (5} calendar days after verbal issuance. One copy of the
technical direction memorandum will be forwarded to the Contracting COfficer
and the Project Officer.

H.17 EKEY PERSONNEL (EPAAR 1552.237-72} (APR 1984)

{a} The Contractor shall assign to this contract the following key
personnel:

(b)(4)

Program Manager
Deputy Program Manager

QA/QC Officer

{b) During the first ninety (90} calendar days of performance, the
Contractor shall make no substitutions of key personnel unless the
substitution is necessitated by illness, death, or termination of employment.
The Contractor shall notify the Contracting Officer within 15 calendar days
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after the occurrence of any of these events and provide the infeormation
required by paragraph {c¢) of this clause. After the initial 920-day periocd,
the Contractor shall submit the information required by paragraph (¢) to the
Contracting Officer at least 15 days prior to making any permanent
substituticns.

{c} The Contractor shall provide a detailed explanation of the circumstances
necessitating the proposed substitutions, complete resumes for the proposed
substitutes, and any additional information reguested by the Contracting
Officer. Proposed substitutes should have comparable qualifications toc those
of the persons being replaced. The Contracting Officer will notify the
Contractor within 15 calendar days after receipt of all required information
of the decision on substituticons. This clause will be modified to reflect any
approved changes of key personnel.

H.l82 PAPERWORK REDUCTION ACT (EPAAR 1552.237-75) (APR 1984)

If it is established at award or subsequently becomes a contractual
requirement to collect identical information from ten (10} or more public
respondents, the Paperwork Reduction Act of 1980, 44 U.S.C. 3501 et seq.
applies. In that event, the Contractor shall not take any action to solicit
information from any of the public respondents until notified in writing by
the Contracting QOfficer that the required Office of Management and Budget
{OMB) final clearance was received.

H.19 GOVERNMENT - CONTRACTOR RELATIONS (JUN 99) (EPARAR 1552.237-76) (JUN
15999)

{a} The Government and the Contractor understand and agree that the
services to be delivered under this contract by the contractor to the
Government are non-personal services and the parties recognize and agree that
no employer-employee relation-ship exists or will exist under the contract
between the Government and the Contractor’s personnel. It is, therefore, in
the best interest of the Government to afford both parties a full
understanding of their respective obligations.

{b}) Contractor personnel under this contract shall not:

{1} Be placed in a position where they are under the supervision,
direction, or evaluation of a Government employee.

{2) Be placed in a positicn of command, supervision, administration or
control over Government personnel, or over personnel of other Contractors
under other FPA ceontracts, or become a part of the Government corganization.

{3} Be used in administration or supervision of Government procurement
activities.

{C) Employee Relationship:
{1} The services to be performed under this contract do not require the
Contractor or his/her personnel teo exercise personal judgment and discretion

on behalf of the Government. Rather the Contractor’s perscnnel will act and
exercise personal judgment and discretion on behalf of the Contractor.
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(2} Rules, regulaticns, directives} and requirements that are issued by
the U.S. Environmental Protection Agency under its responsibility fer good
order, administration, and security are applicable to all personnel who enter
the Gevernment installation or who travel on CGovernment transpertation. This
is not to be construed or interpreted to establish any degree of Government
control that is inconsistent with a non-personal services contract.

{d) Inapplicability of Employee Benefits: This contract does not create
an emplover-employee relationship. Accordingly, entitlements and benefits
applicable to such relationships do not apply.

{1} Payments by the Government under this contract are not subject to
Federal income tax withholdings.

{2) Payments by the Government under this contract are not subject to
the Federal Insurance Contributions Act.

(3} The Contractor is not entitled to unemployment compensation
benefits under the Social Security Act, as amended, by virtue of performance
of this contract.

{4) The Contractor is not entitled to workman’'s compensation benefits
by virtue of this contract.

{5) The entire consideration and benefits to the Contracter for
performance of this contract is contained in the provisions for payment under
this contract.

{e) Notice. It is the Contractor's, as well as, the Government's
responsibility to monitor contract activities and notify the Contracting
Officer if the Contractor believes that the intent of this clause has been or
may be violated.

{1) The Contractor should notify the Contracting Officer in writing
promptly, within 7 calendar days from the date of any incident that the
Contractor considers tec constitute a violation of this clause. The notice
should include the date, nature and circumstance of the conduct, the name,
function and activity of each Government employee or Contractor official or
employee involved or knowledgeable about such conduct, identify any documents
or substance of any oral communication involved in the conduct, and the
estimate in time by which the Government must respond to this notice to
minimize cost, delay or disruption of performance.

{2) The Contracting Officer will promptly, within 14 calendar days
after receipt of notice, respond tc the notice in writing. In responding, the
Contracting QOfficer will either:

{1} confirm that the conduct is in viclation and when necessary
direct the mode of further performance,

{ii) countermand any communication regarded as a violation,

{iii) deny that the conduct constitutes a viclation and when
necessary direct the mode of further performance; or

{iv} in the event the notice is inadequate tc make a decision, advise
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the Contractor what additiocnal information is required, and establigh
the date by which it should be furnished by the Contractor and the date
thereafter by which the Government will respond.
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PART II - CONTRACT CLAUSES
SECTION I - CONTRACT CLAUSES
I.1 NOTICE Listing Contract Clauses Incorporated by Reference
NOTICE:

The following sclicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference:

FEDERAL ACQUISITICN REGULATION (48 CFR CHAPTER 1)}

NUMBER DATE TITLE

52.202-1 JUL 2004 DEFINITIONS

52.203-3 APR 1984 GRATUITIES

52.203-5 APR 1984 COVENANT AGAINST CONTINGENT FEES

52.,203-6 SEP 2006 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE
GOVERNMENT

52.203-7 JUL, 1985 ANTI-KICKBACK PROCEDURES

52.203-8 JAN 1997 CANCELLATION, RESCISSION, AND RECOVERY OF
FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY

52.203-10 JAN 18297 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR
IMPROPER ACTIVITY

52.203-12 SEP 2007 LIMITATION ON PAYMENTS TC INFLUENCE CERTAIN
FEDERAL TRANSACTIONS

52.203-13 DEC 2008 CONTRACTCR CODE OF BUSINESS ETHICS AND
CONDUCT

52.204-4 AUG 2000 PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED
PAPER

52.204-9 SEP 2007 PERSONAL, IDENTITY VERIFICATION OF CONTRACTOR
PERSONNEL

52.204-10 SEP 2007 REPCRTING SUBCONTRACT AWARDS DEVIATION

52.209-6 SEP 2006 PROTECTING THE GOVERNMENT'S INTEREST WHEN

SUBCONTRACTING WITH CONTRACTCRS DEBARRED,
SUSPENDED, OR PROPOSED FCOR DEBARMENT (SEP
2006) DEVIATION

52.215-2 MAR 2009 AUDIT AND RECORDS--NEGOTIATION

52.216-7 DEC 2002 ALLOWABLE COST AND PAYMENT DEVIATION
52.216-8 MAR 1997 FIXED FEE

52.219-6 JUN 2003 NOTICE OF TOTAIL. SMALI, BUSINESS SET-ASIDE
52.219-8 MAY 2004 UTILIZATION QF SMALL BUSINESS CONCERNS
52.222-3 JUN 2003 CONVICT LABOR

52.222-26 MAR 2007 EQUAL OPPORTUNITY (MAR 2007) DEVIATION
52.222-35 SEP 2006 EQUAL OPPORTUNITY FOR SPECIAL DISABLED

VETERANS, VETERANS OF THE VIETNAM ERA, AND
OTHER ELIGIBLE VETERANS (SEP 2006)

52.222-36 JUN 1998 AFFIRMATIVE ACTION FOR WORKERS WITH
DISABILITIES
52.222-37 SEP 2006 EMPLOYMENT REPORTS ON SPECIAL DISAELED

VETERANS, VETERANS OF THE VIETNAM ERA, AND
OTHER ELIGIBLE VETERANS {SEP 2006)
52.222-54 JAN 2009 EMPLOYMENT ELIGIBILITY VERIFICATION
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52.223-6 MAY 2001 DRUG-FREE WORKPLACE

52.223-14 AUG 2003 TOXIC CHEMICAL RELEASE REPORTING

52.225-13 JUN 2008 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES

52.226-5 NOV 2007 RESTRICTIONS ON SUBCONTRACTING QUTSIDE
DISASTER OR EMERGENCY AREA DEVIATION

52.227-1 DEC 2007 AUTHORIZATION AND CONSENT

52.227-2 DEC 2007 NOTICE AND ASSISTANCE REGARDING PATENT AND
COPYRIGHT INFRINGEMENT

52.227-14 DEC 2007 RIGHTS IN DATA--GENERAL

52.228-7 MAR 1996 INSURANCE--LIABILITY TO THIRD PERSONS

52.232-17 ocT 2008 INTEREST

52.232-20 APR 1984 LIMITATION OF COST

52.232-22 APR 1984 LIMITATION OF FUNDS .

52.232-23 JAN 1986 ASSIGNMENT OF CLAIMS ALTERNATE I {APR 1984)

52.232-25% OCT 2008 PROMPT PAYMENT

52.232-25% QCT 2008 PROMFT PAYMENT ALTERNATE I (FEB 2002)

52.232-33 OCT 2003 PAYMENT BY ELECTRONIC FUNDS
TRANSFER--CENTRAL CONTRACTOR REGISTRATION

52.233-1 JUL 2002 DISPUTES ALTERNATE I (DEC 1991)

52.233-3 AUG 1996 PROTEST AFTER AWARD ALTERNATE I (JUN 1985)

52.233-4 OCT 2004 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM

52.237-3 JAN 1991 CONTINUITY OF SERVICES

52.242-1 APR 1984 NOTICE OF INTENT TO DISALLOW COSTS

52.242-3 MAY 2001 PENALTIES FOR UNALLOWABLE COSTS

52.242-4 JAN 1997  CERTIFICATION OF FINAL INDIRECT CQOSTS
DEVIATION

52.242-13 JUL 1995 BANKRUPTCY

52.243-2 AUG 1987 CHANGES--COCST REIMBURSEMENT ALTERNATE I {APR
1984)

52.244-2 MAR 1996 SUBCCNTRACTS (JUNE 2007} ALTERNATE I (JUN
2007)

52.246-25 FEB 1%97 LIMITATICON OF LIABILITY--SERVICES

52.249%-6 MAY 2004 TERMINATION (COST-REIMBURSEMENT)

52.249-14 APR 1984 EXCUSABLE DELAYS

52.253-1 JAN 1991 COMPUTER GENERATED FORMS

I.2 OPTION TO EXTEND SERVICES (FAR 52.217-8) (NOV 1939)

The Government may regquire continued performance of any services within the
limits and at the rates specified in the contract. These rates may be adjusted
only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but
the total extension of performance hereunder shall not exceed 6 months. The
Contracting Officer may exercise the option by written notice to the
Contractor within 30 davs after contract expiration.

I.3 OPTION TO EXTEND THE TERM OF THE CONTRACT (FAR 52.217-~5} (MAR 2000)

fa) The Government may extend the term of this contract by written notice
to the Contractor within thirty (30) days; provided that the Government gives
the Contractor a preliminary written notice of its intent to extend at least
thirty (30} days before the contract expires. The preliminary notice does not
commit the Government to an extension.
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{b) If the Government exercises this option, the extended contract shall be
considered to include this option clause.

{c) The total duration of this contract, including the exercise of any
options under this clause, shall not exceed 66 months.

I.4 LIMITATIONS ON SUBCONTRACTING (FAR 52.219-14) (DEC 1996}

{a) This clause does not apply to the unrestricted portion of a partial
set-aside.

(b} By submission of an offer and execution of a contract, the
Offeror/Contractor agrees that in performance of the contract in the case of a
contract for--

{1) Services (except construction}. At least 50 percent of the cost of
contract performance incurred for personnel shall be expended for employees cof
the concern.

{2) Supplies (other than procurement from a nonmanufacturer of such
supplies}. The concern shall perform work for at least 50 percent of the cost
of manufacturing the supplies, not including the cost of materials.

(3} Ganeral Construction. The concern will perform at least 15 percent of
the cost of the contract, not including the cost of materials, with its own
employees.

(4} Construction by special trade contractors. The concern will perform
at least 25 percent of the cost of the contract, not including the cost of
materials, with its own emplovees.

I.5 POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (FAR 52,219-28) (APR
2009) DEVIATION

{a) Definitions. As used in this clause—

Long-term contract means a contract of more than five years in duration,
including options. However, the term does not include contracts that exceed
five years in duration because the period of performance has been extended for
a cumulative period not to exceed six months under the clause at 52.217-8,
Cption to Extend Services, or other appropriate authority.

Small business concern means a concern, including its affiliates, that
is independently owned and operated, not dominant in the field of operation in
which it is bidding on Government contracts, and gqualified as a small business
under the criteria in 13 CFR part 121 and the size standard in paragraph {c)
of this eclause. Such a concern is " “not dominant in its field of operation’’
when it does not exercise a controlling or majeor influence con a national basis
in a kind of business activity in which a number of business concerns are
primarily engaged. In determining whether dominance exists, consideration
shall be given to all appropriate factors, including velume of business,
number of employees, financial resources, competitive status or position,
ownership or ccntrol of materials, processes, patents, license agreements,
facilities, sales territory, and nature of business activity.

(b) If the Contracter represented that it was a small business concern
prior to award of this contract, the Contractor shall rerepresent its size
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status according to paragraph {e)} of this clause or, if applicable, paragraph
{g) of this clause, upon the occurrence of any of the

following:

{1) Within 30 days after execution of a novation agreement or within 30
days after modification of the contract to include this clause, if the
novation agreement was executed prior to inclusion of this clause in the
contract.

{2) wWithin 30 days after a merger or acquisition that does not reguire a
novation or within 30 days after mecdification of the contract to include this
clause, if the merger or acquisition occurred prior to inclusion of this
clause in the contract.

{3) For long-term contracts-

{i} wWithin 60 to 120 days prior to the end of the fifth year of the
contract; and

{(ii) within 60 to 120 days prior to the date specified in the contract
for exercising any option thereafter.

{c} The Contractor shall rerepresent its size status in accordance with
the size standard in effect at the time of this rerepresentation that
corresponds to the North American Industry Classification System (NAICS) code
assigned to this contract. The small business size standard corresponding to
this NAICS code can be found at
http://www.sba.gov/services/contractingopportunities/sizestandardstopics/.

{d} The small business size standard for a Comntractor providing a product
which it does not manufacture itself, for a contract other than a construction
or service contract, is 500 employees.

(e} Except as provided in paragraph {g) of this clause, the Contractor
shall make the rerepresentation required by paragraph (b) of this clause by
validating or updating all its representations in the Online Representations
and Certifications Application and its data in the Central Contractor
Registration, as necessary, to ensure that they reflect the Contractor’s
current status. The Contractor shall notify the contracting office in writing
within the timeframes specified in paragraph (b} of this clause that the data
have been validated or updated, and provide the date of the validation or
update.

{f) If the Contractor represented that it was other than a small
business concern prior to award of this contract, the Contractor may, but is
not required to, take the actions required by paragraphs {e) or (g} of this
clause.

{g} If the Contracter doces not have representations and certifications
in ORCA, or does not have a representation in ORCA for the NAICS ccde
applicakle to this contract, the Contractor is required teo complete the
following rerepresentation and submit it to the contracting cffice, along with
the contract number and the date on which the rerepresentation was completed:

The Contractor represents that it [] is, [] is not a small business
concern under NAICS Code 541620 assigned to contract number EP-W-11-020.

[Contractor to sign and date and insert authorized signer’s name and titlel.
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I.6 PROEIBITION OF SEGREGATED FACILITIES (FAR 52.222-21) (FEB 1959)

(a}) “Segregated facilities,” as used in this clause, means any waiting
rooms, work areas, rest rooms and wash rooms, restaurants and other eating
areas, time cleocks, locker rooms and cother storage or dressing areas, parking
lots, drinking fountains, recreation or entertainment areas, transportation,
and housing facilities provided for employees, that are segregated by explicit
directive or are in fact segregated on the basis of race, color, religien,
sex, or naticnal origin because of written or oral policies or employee
custom. The term does not include separate or single-user rest rooms or
necessary dressing or sleeping areas provided to assure privacy

between the sexes.

{b} The Contractor agrees that it does not and will not maintain or provide
for its employees any segregated facilities at any of its establishments, and
that it dees not and will not permit its employvees to perform their services
at any location under its control where segregated facilities are maintained.
The Contractor agrees that a breach of this clause is a viclaticn of the Equal

Opportunity clause in this contract.

(c} The Contractor shall include this clause in every subcontract and
purchase crder that is subject to the Equal Opportunity clause of this
contract.

I.7 NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT OF UNION DUES OR FEES
(DEC 2004} (FAR 52.222-39) (DEC 2004)

{a) Definition. As used in this clause--

“United States” means the 50 States, the District of Columbia, Puerto
Rico, the Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin
Islands, and Wake Island.

{b) Except as provided in paragraph (e) of this clause, during the term of
this contract, the Contractor shall post a notice, in the feorm of a poster,
informing employees of their rights concerning union membership and payment of
unicn dues and fees, in conspicuous places in and about all its plants and
offices, including all places where notices to employees are customarily
posted. The notice shall include the following information (except that the
information pertaining to National Labor Relations Board shall not be included
in notices posted in the plants or offices of carriers subject to the Railway
Labor act, as amended (45 U.S.C. 151-188}).

Notice to Employees

Under Federal law, employees cannot be required to join a union or
maintain membership in a union in order to retain their Jjobs. Under
certain conditions, the law permits a union and an emplover to enter
intc a uniocn-security agreement requiring employees to pay uniform
periodic dues and initiation fees. However, employees who are ncot union
menmbers can object to the use of their payments for certain purposes and
can only be required to pay their share of union costs relating to
collective bargaining, contract administration, and grievance
adjustment.

If you do not want to pay that portion of dues or fees used to support
activities not related to collective bargaining, contract
administration, or grievance adjustment, you are entitled to an
appropriate reduction in your payment. If you believe that you have been
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required to pay dues or fees used in part to support activities not
related to collective bargaining, contract administration, or grievance
adjustment, yocu may be entitled to a refund and to an appropriate
reduction in future payments.

For further infermation concerning your rights, you may wish to contact
the National Labor Relations Board (NLRB) either at one of its Regional
offices or at the following address or toll free number:

Natiocnal Labor Relations Beoard
Division of Informaticn

1099 14th Street, N.W.
Washington, DC 20570
1-866-667-6572

1-866-316-6L72 (TTY)

To locate the nearest NLRB office, see NLEB's website at
http://www.nlrb.gov

{c) The Contractor shall comply with all provisgions of Executive Order 13201
of February 17, 2001, and related implementing regulations at 29 CFR Part 470,
and orders of the Secretary of Labor.

(d) In the event that the Contractor does not comply with any of the
requirements set forth in paragraphs (b}, (c), or (g}, the Secretary may
direct that this contract be cancelled, terminated, or suspended in whole or
in part, and declare the Contractor ineligible for further CGovernment
contracts in accordance with procedures at 29 CFR part 470, Subpart B--
Compliance Evaluations, Complaint Investigations and Enforcement Procedures.
Such other sanctions or remedies may be imposed as are provided by 29 CFR Part
470, which implements Executive Order 13201, or as are otherwise provided by
law.

{e) The requirement to post the employee notice in paragraph (b) does not
apply to- C
(1) Contractors and subcontractors that employ fewer than 15 persons;

{2) Contractor establishments or construction work sites where no
union has been formally recognized by the Contractor or certified as
the exclusive bargaining representative of the Contractor's
emplovees;

{3) Contractor establishments or construction work sites located in a
jurisdiction named in the definition of the United States in which
the law of that jurisdiction forbids enforcement of union-security
agreements;

{4) Contractor facilities where upon the written request of the
Contractor, the Department of Labor Deputy Assistant Secretary foxr
Labor-Management Programs has walved the posting regquirements with
respect to any of the Contractor's facilities if the Deputy Assistant
Secretary finds that the Contractor has demonstrated that--

{i} The facility is in all respects separate and distinct
from activities of the Contracteor related to the
performance of a contract; and

{ii} Such a walver will not interfere with or impede the
effectuation of the Executive order; or
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{5) Work outside the United States that does not inveolve the
recruitment or employment of workers within the United States.

(f) The Department of Labor publishes the official employee
notice in two variations; one for contractors covered by the Railway Labor Act
and a second for all other contractors. The Contractor shall-

{1) CObtain the required employee notice poster from the Division of
Interpretations and Standards, Office of Labor-Management Standards,
U.S. Department of Labor, 200 Constitution Avenue, NW, Room N-5605,
Washington, DC 20210, or from any field office of the Department's
Office of Labor-Management Standards or 0Office of Federal Contract
Compliance Programs;

{2) Download a copy of the poster from the Office cf Labor-Management
Standards website at http://www.olms.dol.gov; or

{3) Reproduce and use exact duplicate copies of the Department of
Labor's official poster.

{g) The Contractor shall include the substance of this clause in every
subcontract or purchase order that exceeds the simplified acguisition
threshold, entered into in connecticon with this contract, unless exempted by
the Department of Labor Deputy Assistant Secretary for Labor-Management
Programs on account of special circumstances in the national interest under
authority of 29 CFR 470.3{c). For indefinite quantity subcontracts, the
Ceontractor shall include the substance of this clause if the value of orders
in any calendar yvear of the subcontract is expected to exceed the simplified
acquisition threshold. Pursuant to 29 CFR Part 470, Subpart B--Compliance
Evaluations, Complaint Investigations and Enforcement Procedures, the
Secretary of Labor may direct the Contractor to take such action in the
enforcement of these regulations, including the imposition of sanctions for
noncompliance with respect to any such subcontract or purchase order. If the
Contractor beceomes involved in litigation with a subcontractor or vendor, or
is threatened with such involvement, as a result of such direction, the
Contractor may request the United States, through the Secretary of Labor, to
enter into such litigation to protect the interests of the United States.

I.8 SUBCONTRACTS FOR COMMERCIAL ITEMS (FAR 52.244-6) (AUG 2009) DEVIATION

{a) Definitions. As used in this clause--

"Commercial item" has the meaning contained in Federal Acguisition
Regulation 2.101, Definitions.

sgubcontract" includes a transfer of commercial items between divisions,
subsidiaries, or affiliates of the Contractor or subcontractor at any tier.

(b} To the maximum extent practicable, the Contractor shall incerporate,
and require its subcontractors at all tiers to incorporate, commercial items
or nondevelopmental items as components of items to be supplied under this
contract.

{c} (1} The Contractor shall insert the following clauses in subcontracts
for commercial items:
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(i) 52.203-13, Contractor Code of Business Ethics and Conduct (DEC
2008) (Pub. L. 110-252, Title VI, Chapter 1 {41 U.S.C. 251 note),the contract
exceads $5,000,000 and has a performance period of more than 120 days. In
altering this clause to identify the appropriate parties, all disclosures of
vioclation of the civil False Claims Act or of Federal criminal law shall be
directed to the agency Office of the Inspector General, with a copy to the
Contracting Officer.

{ii) 52.203-15, Whistleblower Protections Under the American Recovery
and Reinvestment Act of 2009 {Section 1553 of Pub. L. 111- 5), if the
subcontract is funded under the Recovery Act.

{iii) 52.219-8, Utilization of Small Business Concerns {(May 2004) (15
U.5.C. 637{d) (2} and (3)), if the subcontract offers further subcontracting
opportunities. If the subcontract (except subcontracts to small business
concerns) exceed $550,000 ($1,000,000 for construction of any public
facility}, the subcontractor must include 52.219-8 in lower tier subcontracts
that offer subcontracting opportunities.

(iv) 52.222-26, Equal Opportunity (Mar 2007) (E.O. 11246).

{v) 52.222-35, Equal Opportunity for Special Disabled Veterans,
Veterans of the Vietnam Era, and Other Eligible Veterans (Sep 2006) (38 U.S.C.
4212 {a} ) ;

{vi) 52.222-36, affirmative Action for Workers with Disabilities (Jun
1$98) (29 U.5.C. 793).

{vii) 52.222-39, Neotification of Employee Rights Concerning Payment
of Union Dues or Fees (Dec 2004) {(E.O. 13201). if flow down is regquired in
accordance with paragraph {(g) of FAR clause 52.222-39.)

fviii) 52.222-50, Combating Trafficking in Persons {FEB 2009) (22
U.S.C. 7104(g)).

tix) 52.247-64, Preference for Privately Owned U.S5.-Flag Commercial
Vessels (FEB 2006) (46 U.S.C. App. 1241 and 10 U.s8.C. 2631), if flow down is
required in accordance with paragraph (d} of FAR clause 52.247-64).

(2} While not regquired, the Contractor may flow down to subcontracts for
commercial items a minimal number of additional clauses necessary to satisfy
its contractual cbligations.

{d) The Contractor shall include the terms of this clause, including this
paragraph (d), in subcontracts awarded under this contract.
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r.9 CLAUSES INCORFORATED BY REFERENCE (FAR 52.252-2) (FEB 1998)

This contract incorporates one or more clauses by reference, with the same
force and effect as if they were given in full text.

http://www.acquisition.gov/far

I.10 AUTHORIZED DEVIATIONS IN CLAUSES (FAR 52.252-6) (APR 1984)

{a) The use in this solicitation or contract of any Federal Acqguisition
Regulation (48 CFR Chapter 1) clause with an autherized deviation is indicated
by the addition of "DEVIATION" after the date of the clause.

(b} The use in this solicitation or contract of any Envircnmental Protection
Agency (48 CFR Chapter 15} clause with an authorized deviation is indicated by
the addition of "DEVIATION" after the name of the regulation.
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PART III - LIST OF DQCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

SECTION J - LIST OF ATTACHMENTS

J.1 LIST OF ATTACHMENTS (EP 52.252-100) (APR 1884}

1 Performance Work Statement: Technical Support for the Assessment
of Ecological Effects, Fate and Transport of Pesticides in the
Environment

2 Inveice Preparation Instructions
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PART IV - REPRESENTATIONS AND INSTRUCTIONS
SECTION K - REPRESENTATICONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORS
K.1 Reference Statement

The Representations, Certifications, and other Statements of Offerers
completed by the contractor as part of the response to the RFP PR-HQ-10-10020
are incorporated into this contract by reference.
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ATTACHMENT 1

PWS TECHNICAL SUPPORT FOR THE ASSESSMENT OF ECOLOGICAL EFFECTS AND FATE AND
TRANSPORT OF PESTICIDES IN THE ENVIRONMENT
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PERFORMANCE WORK STATEMENT

Technical Support for the Assessment of Ecological Effects, Fate

and Transport of Pesticides in the Environment

L. BACRGROUND

The Environmental Protection Agency’s (EPA) Office of Pesticide Programs (OPPE)
is responsible for the regulation of pesticides through the registration and
registration review of pesticides as reguired by the Federal Insecticide,
Fungicide, and Rodenticide Act (FIFRA) and the Federal Food, Drug and Cosmetic
Act (FFDCaA) as amended by the Food Quality Protection Act (FQPA) of 1996. COPP
develops data requirements and guidelines for the conduct of studies by
registrants. These data is used along with other information, to include
monitoring data, to assess the potential impact of the use of pesticides on
human health and the envirconment. These data are evaluated to determine their
adequacy and validity and to ensure that appropriate cuality assurance
procedures are conducted. Once data have been evaluated and determined tc be
valid, these data are used in simulation models and analysis techniques to
assess exposure and risk to human health and environmental and ecological
resources. QPP continues to improve and develop new apprcaches to exposure
and risk assessment. OPP alsc convenes advisory panels, scientific workshops
and seminars to discuss and resclve scientific issues associated with
assessing exposure and risk and developing new toels, methods, and technology
to improve drinking water and environmental exposure and ecological risk
assessments.

This procurement will provide support in four general areas: reviewing and
evaluating studies provided by the registrants or found in open literature
searches; producing assessments; reviewing submitted risk assegsments; and
developing or improving risk assessment methods. In addition support may be
required to provide training for EPA staff on issues related to the science
and methods of risk assessment. Workshop organization and facilitation may
alsc be regquired.

Assessment production support may include developing full ecological risk
assessments and/or drinking water exposure assessments, preparing sections of
risk assessments, investigating a specific issue or problem related to a risk
assessment, or conducting literature searches for data on individual chemicals
or groups of chemicals to augment existing data sets. These assessments shall
follow QPP guidance on the content and format as provided with Work
Assignments {WA}. An ecological risk assessment in OPP evaluates the
likelihood that adverse ecological effects may occur as a result of exposure
te a pesticide. It includes three primary phases: problem formulation,
analysis, and risk c¢haracterization. In problem formulaticn, the goals cf the
assessment are evaluated and assessment endpoints, conceptual model, and an
analysis plan are developed. During the analysis phase, risk assessors select
and analyze the available data, and characterize both exposure and ecological
effects. In risk characterization, exposure and effects are integrated;
assumptions, limitations, and uncertainties are articulated, and the risk is
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described.

A drinking water assessment includes a discussion of the pesticide usage,
including application methods and rates and geographical areas of use, the
data used to assess exposure, a description of the models and scenarios used
to estimate concentrations in surface water and ground water, and a discussion
of the uncertainty and data gaps.

Normally, the data needed to conduct these assessments is provided by the
Agency and includes ecological effects data, environmental fate data and field
study data or monitoring data. The data reguirements to support registration
or registration review are delineated in 40 CFR part 158, Guidelines for
Registering Pesticides in the United States 1982, Subparts E, J, L and N and
other applicable documents. Occasionally the contractor will be requested to
perform literature searches to obtain additional information. In such cases,
the contracteor will evaluate the gathered literature according to sound
science and criteria provided by the Agency, summarize the data and integrate
it into the risk assessment.

Risk assessments range from generic screening level assessments to refined
assessments using probabilistic analysis and species specific and location
specific data. Geographic Information Systems (GIS) analysis is often used teo
facilitate location specific risk assessment, or to show the spatial
distribution of risk. Drinking water assessments provide exposure in
drinking water that is aggregated with exposure from other routes and used to
assess risk to humans.

In reviewing submitted risk assessments the contractor shall, upon request,
perfeorm a full review, evaluate a portion of an assessment, or investigate
issues related to a submitted assessment to inform Agency scientists in
evaluating assessments. This includes evaluating the applicability of the
data and methods used in the assessment, and the soundness of the conclusions.

Developing and enhancing risk assessment methods and tools includes
investigating and develcoping new assessment methods and toels, developing,
evaluating and recommending improvements to existing tools and methods, or
investigating issues related to the risk assessment process to include
literature searches and preparation of options and recommendations. This
procurement may also provide additiconal support to EPA in investigating
science pelicy issues related to probabilistic risk assessments and the
development of science issues and problems assoclated with assessing pesticide
data or risk. The contractor may develop policy options for evaluation and
consideration by EPA.

Upon reguest, the contractor shall organize workshops to facilitate gathering
scientific input and discussion on issues related to specific chemicals,
groups of chemicals, or generic risk exposure and risk assessment issues. The
contracter will organize and facilitate the meetings, organize materials in
preparation for the meetings, take notes, gather the comments and
presentations, organize and distribute notes and summaries from the meetings,
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and develop recommendations and option papers from the workshops.

In most instances, the project officer will make available to the Contractor
the data, studies, and information which are to be used. COccasicnally the
project officer will request the Contractor to search open literature and to
collect and aggregate extant monitoring data or additional information to
support an assessment. The material will be provided in printed form
(originals or reprints of each study} and/or electreonic form. Due dates for
each data package and/or assessment and/or project shall be negotiated between
the project cofficer the contractor.

The foregoing is not an exhaustive list of the situations contemplated by the
Performance Werk Statement.

II. SCOPE OF WORK

The contractor shall supply the necessary labor, materials, egquipment,
software, services and facilities required for the performance of each work
assignment. The scientific quality of reviews, assessments, reports, model
tools, and software and their timely preparation in accordance with negotiated
schedules are of paramount importance in the performance of this contract.

Conseguently, the contractor shall have the necessary technical and scientific
expertise, knowledge and experience to work effectively from contract start-up
throughout the course of the contract. In addition, the contractor shall have
a quality assurance/cuality control program that maintains the quality of
products as well as an ongoing training program. This is intended to ensure
that the contract staff produces quality products and feedback from QPP on
needed improvements is communicated to the Contractor’s staff.

Performance of work under this contract shall be initiated by work assignments
{Wa) issued by the Contracting Officer, and will encompass tasks in one or
more of the following areas discussed in section TITI. TASKS.

IXT. TASKS

TASK A. Evaluation of Studies/Data

The contractor shall perform critical reviews of EPA designated fate and
transport and effects studies from the open literature or from the
registrants, and these reviews will be provided to the project officer in a
Data Evaluation Review (DER) or other similar study evaluation report form or
system as applicable. Each review will encompass all items in the study that
contribute to the overall knowledge of the pesticide, and will include the
following:
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1. An evaluation of the accuracy, credibility and scientific validity of
that study

2. Its suitability for meeting data requirements

3. Any necessary graphic displays of data, and/or summary tables
illustrating conclusive results of the study

Specific formats and guidance for completing each section will be provided to
the contractor, although generally an evaluation for each study shall include
the following: (a} study identifying information; (b) an in-depth examination
of the materials and methods empleoyed; {c) an in-depth examination of the
reported results; (d) an in-depth discussion of the reviewer’s scientific
assessment of the study; and (e} the reviewer’s conclusions which summarize
the overall conclusions and significance of the study.

These reviews will be sufficiently complete in description and technical data
te stand on their own as a source of information for use in EFED’s exposure
assessment.. Periodically, the contractor shall be asked to screen studies and
data-sets. More specifically, perform an abbreviated review of studies and/or
the overall data set to determine if sufficient information is included to
determine if they are adequate for a critical review, and to relate the
ability of the data-set to meet the data reguirements as identified by the
project officer

In all cases where part or the entirety of a study is considered to be
unacceptable as a result of variance from the guidelines or because of
technical or scientific reasons (reliability or completeness}, the contractor
shall detail the specific reasons for making a preliminary conclusion.

For the evaluations of toxicological and fate issues the contractor shall
perform evaluations of difficult/complex studies, reports and compilaticons of
studies and datasets, and provide integrated assessments summarizing and
interpreting the information to produce a coherent conclusion of potential
effects and/or environmental behavior to characterize the overall significance
of the findings. The Contractor must also provide a rationale for these
conclusions. This may include using statistics to show dose response and
spatial/temporal distributions of pesticide behavior and characteristics
across ranges of environmental conditions to identify data gaps.

TASK B. Assessments and Characterizations of Pesticide Fate and Transport,
Ecotoxicity, and Risks to Organisms in the Environment

A typical risk assessment includes a problem formulation including development
of a conceptual model, characterization of exposure, characterization of
effects, and a risk characterization section. The risk characterization
integrates exposure with toxicity to determine potential for risk, and a risk
discussion and conclusion where the key risk factors and uncertainties are
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highlighted and the bottom line risk is presented. An exposure assessment for
drinking water may also be developed, which will be used within the Agency to
assess risks to humans.

Risk assessments range from generic screening level assessments (Level I} that
tend to make conservative assumptions, to refined (Level II) assessments
using probabilistic or other refinement analysis and often using species
specific and location specific data.

When requested by the project officer, the contractor shall participate in
problem formulation and provide the analysis and risk characterization phases
of a Level I risk assessment, using appropriate exposure assessment and risk
assessment approaches and guidance (such as the EFED Overview Document ),
tools and methods, and using data on the fate and transport properties and
ecotoxicity of a pesticide provided by the Agency. This assessment will
include a detailed evaluation of the pesticide’s fate and transport
properties, ecological effects and risk including risk to endangered species
and critical habitat. These assessments will be provided tec the project
officer in accordance with negotiated schedules. The data to be used in the
assessment will normally be provided to the Contractor by the Agency and are
often limited to those from Pesticide Asgsessment Guideline studies. However,
open literature data and monitoring data may also be used. The assessments
will address such questions as: where and how the pesticide is expected to
move in the enviromment, and how long it is expected to persist; what
degradation products are produced, and in what guantities; how much of the
pesticide or toxicologically important degradates are likely to reach
groundwater and/or surface water; what types of water treatment will likely
remove the pesticide from drinking water; what are the major routes of
dissipation in the environment; what i1s the certainty of conclusions; what is
the likelihood that water resources or other environmental compartments will
become contaminated, and what non-target fish, birds and plants will be at
risk; as well as what is the extent of ecological risk.

The Level IT terrestrial and agquatic risk assessments provide an estimate of
the likelihoecd, magnitude, and probabillity of risk as well as uncertainties.
Risk shall be characterized by comparing the exposure of the chemical
pesticide use and magnitude of use, sites of usage, with toxicity factors such
as behavior and feeding habits of the organism, and locations of habitats. 1In
addition, assessment should include an analysis of the potential impact to
listed species. The specific level of assessment for listed species will be
provided in the work assignment for each assignment.

In addition to data provided by the Agency to the contractor, the contractor
shall, when requested by the Agency, conduct literature searches to ensure all
available, valid data are considered. Literature searches are only to be
conducted when specifically requested by the Agency, and then only for the
specific kinds of infermation indicated by the Agency.

TASK C. Evaluation, summarization and integration of multidisciplinary
compilations of literature and data to support risk assessment (including
higher tier refined assessments, assessments using probabilistic methods, and
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assessments focused on endangered sgpecies or critical habitat)

This task may include preparing sections/portions of a risk assessment, or
stand-alone papers that provide information or analysis on a given chemical or
group of chemicals. The level of complexity and the degree to which
statistical or probabilistic analysis required will depend on the need, and
will be stated in the work assignment.

TASK D. Reviewing risk assessments:

This task includes screening level assessments and refined assessments,
possibly employing probabilistic analysis. These include assessments
conducted by the pesticide manufacturers or their representatives and
assessments ceonducted by EPA, other agencies, states, other nations, or
non-governmental organizations. The purpose of these evaluations is to
summarize the data and methods used; highlight the key measurement endpoints;
discuss the assessment endpoints, conclusions and uncertainty; and to evaluate
the appropriateness of the data and methods used. The assessment may also be
evaluated against Agency guidance and policy on ecological risk assessment and
other guidance provided by EFED in the work assignment. This may also involve
investigating critical risk assessment issues that arise during the evaluation
which may include literature searches, peer workshops, and ultimately result
in the development of options and recommendations for resclutions of these
critical risk issues. This may also mean reviewing risk assessments conducted
by EFED for editorial purposes such as making sure references are included and
correctly listed, as well as reformatting tables and sections per instructions
from the project officer.

TASK E. Evaluating need for and developing new risk assessment
methods/tocls/models or enhancement of existing methods/tools/models

Perform reviews of public data and analysis to support development of new risk
assessment methods/tools/models. This may depend on data provided by the EPA,
but also may involve the contractor performing literature searches to augment
available data. The contractor will evaluate the current risk assessment
process either in general, or with regard to specific environmental
compartments, regions or organism type, and determine if the current methods
are appropriate, and the degree to which the assessment can be refined using
the existing methods and teools.

The contractor shall, upon request by the project officer, evaluate existing
risk and exposure assessment methods/tools/models te determine appropriateness
and applicability in the context of how they are being used. This might
include performing a sensitivity analysis, comparing mecdel ocutcomes with
monitoring or other field data, or comparing results of the existing
model {(s) /tool(s) with other models or tools including those under development.
It may also include testing of models and analysis methods being considered or
currently being used. The product would be a description of the analysis
conducted, conclusions, and options and recommendations, with scientific
justification, and discussion of uncertainty.

Page 1-7 of 13



EP-W-11-020

TASK F. Special Technical Assistance Projects

The contractor may provide statistical support for risk assessments or for
methods and tools evaluations.

The contractor may conduct geo-spatial analysis. This could include providing
analysis, modeling, and programming support for GIS for all aspects of
ecological risk and ccncentrations in ground and surface water. This may also
include refinement of assessments using GIS for regional and local

specificity, and showing exposure or risk at differing spatial scales and
resolutions.

The contractor may ccnduct literature searches to support teol development and
pesticide risk assessments. This would include using free, and/or “*fee” search
engines to locate relevant literature, obtaining and reviewing reprints,
organizing reprints in a logical order, summarizing individual reprints and
summarizing compilations of related reprints into a disciplinary assessments
that integrate all data into a conclusion related either to a chemical or
group of chemicals, a risk assessment method, tool or model, or a particular
aspect of the environment relevant to ecological risk.

The contractor may assist in policy analysis to inform EPA decision-makers of
options, benefits and problems with various courses of action with regard to
risk assessment policy. This may include organizing policy into logical
format and structure for efficient access, version control, update and
archiving.

In the course of evaluating science policy and chemical risk issues the
contractor shall, upon request, organize workshops to facilitate gathering
scientific input and discussion on issues related to specific chemicals,
groups of chemicals, or generic risk exposure and risk assessment issues. The
contractor will organize and facilitate the meetings, manage attendance
activities, develop, organize materials in preparation for the meetings,
generate copies if needed, take notes, gather the comments and presentations,
organize and distribute material, notes and summaries from the meetings, and
develop recommendations and option papers from the workshops.

The contractor shall conduct computerization of pesticide toxicology and/or
fate data and systematically compile data either submitted by registrants or
extracted from open literature into an electronic format for easy access and
analysis in support of environmental exposure or risk assessments. The
contractor shall also make recommendations to the Agency on missing data, or
improvements needed in the data-set.

Performance Criteria Analysis - TASKS A through F
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Peiformance Indicator Standard Acceptable Quality Level
(aQL)
Timely submission of Repeorts submitted with 95%
reports in time frame

pre-negotiated with PO

Lack of substantive Reports submitted with 90%
technical, guideline, or | zero substantive errors
format errors included but not limited

to discrepancies,
omissions, inaccuracies,
and/or inappropriate
data evaluation

Methed of Surveillance for TASKS A through F

Reports prepared by the contractor undergo a secondary review process in OPP.
Each report has a designated EPA reviewer. The EPA reviewer conducts a
detailed review of the contractor’s summary of relevant data and examines the
conclusions drawn by the contractor in acceordance with the criteria described
in the WA. Once the EPA reviewer has finalized the data evaluation in the form
of an Agency review, the report may be used officially. The EPA reviewer will
complete a delivery acceptance summary form that notes discrepancies,
cmissions, inaccuracies and/or inappropriate data evaluations {(“errors”). The
project officer will calculate, guarterly, the average number of substantive
errors. The procject officer will compare Agency due dates or approved revised
due dates toc completed date of reports, quarterly and calculate the percentage
of late reports. The reviewer shall attend and observe all Agency driven
workshops, seminars, and training for consistency and relevancy to WAs.

Disgincentive for TASKS A through F

A 3% fee reduction in fee per quarter if the reports per quarter do not meet
the AQLs as described in the table above. All fee reductions are applied to
the cost pool established at contract award. For example, if the contract is
awarded at a cost of $1,000.00, and at a fee of 6%, the resulting fee pool
would be $60.00. The 3% fee reduction, should it be enacted, would reduce the
fee poocl from $60.00 to 558.20.

Iv. DELIVERABLES TIME REQUIREMENTS

Due to the time line requirement placed on EFED by regulation and law, the
following time scheduling requirements must be met by the Contractor. The
Project Officer and the Contractor will develop specific time lines for these
deliverables through coordinated efforts. The ability of the contractor to
fulfill these time limit regquirements is essential. The documents are listed
in the order of predicted reguest rate.

Type of Document Requested Deliverable Requirement

Page 1-9 of 13



EP-W-11-020

Data Evaluation Record

Depends on the size of the study and

the work leoad at the contractor, an

average of 60 days (to be negotiated
with PO and contractor

New Chemical Screens

7 days after receiving WA

Review of open literature

Depends on task size (to be
negotiated with PO and contractor)

Drinking Water Assessment

15 to 30 days after receiving Wa

Integrated risk screens and
assessments

30 days after receiving WA

Probabilistic risk assessments

60 days after receiving WA

Scoping/planning + amount of work
required for a given task assignment

7 days after receiving WA

Reduced risk summaries

7 days after receiving WA

Comparative risk assessments

30 to 90 days after receiving WA (to
be negotiated with PQ and contractor}

V. INVOICING

Involces must report activities and tasks according to action type specified

in the WA.
as registration review,
for Service.
included on the invoice.

For example,
action that has a PC Code and DP Barcode,

For example, actions relating to chemicals are usually identified
registration Fee for Service or registration non-Fee
Identifying numbers and codes included in the WA must be

if a task is associated with a chemical

the PC Code and DP Barcode must be

included cn all invoices that charge for work done on that chemical actiom.

vI. GENERAL REQUIREMENTS

A. FIFRA CBI

To perform Work Assignments under this contract,
require access to FIFR2Z Confidential Business Information
submitted by pesticide reglstrants to EPA.

the contractor may
{FIFRA CBI)
Disclosure of FIFRA CBI to

contractors is provided for under Section 10(e} of FIFRA and in 40 CFR

2.307. Consegquently,

the contractor must be cleared for access to FIFRA

CBI and must control FIPRA CBI according to the requirements specified

for contractors in the EPA publication,

Manual®, dated July 1988.

*FIFRA Information Security

access of the contractor to FIFRA CBI is

intermittent and will not require allocation of coffice space.

Control measures for protecting FIFRA CBI shall be in accord with the
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following sections of the Security Manual: Disclesure of FIFRA CBI to
contractors (section 3); Procedures for gaining access to FIFRA
sensitive information (section 4); and Operational procedures for
protecting FIFRA sensitive information (section 5).

The contract as written shall incorporate certain clauses that describe
actions to be taken by the contractor with regard tc FIFRA sensitive
information; these clauses are contained in 40 CFR 2.301 (h) {(23) (ii},
and are Exhibit 6 in the Security Manual.

B, Other Regquirements

The Contractor will adhere to the following requirements.

1. In performing the services required under this PWS, the
Contractor shall submit all relevant information used in
developing conclusions or options to the project officer for all
projects for evaluation review and approval.

2. All reports, documents, papers, etc., prepared by the
Contractor shall be submitted in draft form and/or electronic form
on a CD or other specified media in compatible software (for
example: Microsoft Suite - Microsoft Word) as specified in the
Was. The specific WAs will specify which word processor,
spreadsheet or database application to use. The Contractor shall
submit the completed draft te the PO for review and approval. The
drafts submitted shall include copies of the literature cited or
make reference to all citation in the document for PO verification
and approval.

3. All software and databases developed or enhancements or
modifications of exlisting software or databases performed under
this contract; all documentation, notes, preceding versions; all
other material pertaining to the development, enhancement,
moedification and testing of the software and/or databases; and all
information and data populating associated databases shall be the
property of the Agency; will be delivered to the Agency upon
request or at completion of the task; and cannot be used by the
contractor for any other purpose than that specified in a work
assignment without prior written permission by the contracting
officer.

4., When in attendance at meetingsg, the Contractor’s attendance
shall be limited to that portion of the activity for which the
Contractor is required in order to meet the regquirements of the
PWS. Contractor personnel shall identify themselves in all

activities associated with work performed under the PWS, and in
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attendance at meetings in conjunction with activities associated
with the PWS requirements.

5. The Contractoer'’s appropriate staff may be asked by EPA to
attend and/or to join relative meetings or teleconferences, such
as scoping task, planning or preliminary meeting task, or meetings
to discuss progress, status, or course of action relative to WaAs.
This may include meetings on portions of pesticide risk
assessment.,

6. Reports submitted by the Contracter that contain
recommendations to the Agency (which will be used by EPA personnel
developing policy), shall explain and rank policy or action
alternatives; summarize the substance of deliberation; report any
dissenting views; list the sources relied upcn; and clearly
explain the methed and considerations upon which the
recommendations are based.

7. The Contractor shall develop internal policies and procedures
for ensuring that the Contractor’'s reviewers properly conduct
evaluations summaries and assessments. At the start of the
contract a Quality Management Plan (QMP) shall be submitted. The
OMP will document how the organization structures its quality
system and describe its guality policies and procedures, criteria
for and areas of application, and roles, responsibilities, and
authorities. It also describes the organization’s polices and
procedures for assessing the effectiveness of the quality system.

8. The contractor shall submit copiles of their Quality Assurance
{Qa) plan procedures aleong with their work plan when starting a
new WA. The QA plan shall be written in accordance with all
applicable elements (i.e. Al-aA9, B9, B10, C1-C2, and D1-D3) of the
EPA/QA R-5 document, EPA Requirements for Quality Assurance
Project Plans, in consultation with the EPA/QA G-5 guidance
document (USEPA, 2001; 2002). The Ceontractor shall institute
Contractor staff training programs and shall submit copies cf all
internal policies, operating procedures, and training programs to
the Agency within 2 months of the awarding of this contract and as
they are developed thereafter.

8. Unless otherwise specified in this contract, the Contractor
shall net engage in nor subcontract for any printing (as the term
ig defined in the Title I of the Government Printing and Binding
Regulations in effect on the effective date cf this contract) in
connection with the performance of work under this contract.
Printing is allowed for less than 5,000 units of only one page and
less than 25,000 units in the aggregate of multiple pages.
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10. The Contractor must adhere to all the provisions stated in
EPAAR 1552.208-71 "Organizational Conflict of Interest,” EPAAR
1552.209-73 *Notification of Conflicts of Interest Regarding
Personnel, ” EPAAR 1552.210-80 “Annual Certification,* EPAAR
1552-210-81 “Update of Conflict of Interest Plan,” and EPAAR
1552.227-76 “Project Employee Confidentiality Agreement.” The RFP
and contact will contain Conflict of Interest (COI} provisions and
clauses to allow the Agency to avold actual or potential conflicts
of interest. These provisions will require {(a) offerers to submit
conflict of interest avoidance plans as part of these proposals,
and (b) the contractor to alert EPA to actual or potential
conflicts of interest with respect to individual WAs.

11. This contract shall require the contractor, on occasion, to
perform an enhanced completion of some tasks for registration of
pesticides, regardless of the current worklead. Under Section 33
of FIFRA (as added by subsection {f) (2) of the Pesticide
Registration Improvement Act of 2003 (PRIA))}, the Agency collects
fees from registrants to register their pesticide chemical for
review. The benefit of this fee is to guarantee the registrant
that the time frame for registering their chemical will be
reduced. The contractor shall receive a separate WA for this type
of task.

12. A1l deliverables shall be in compliance with Section 508,
Accessibility Standards of the Rehabilitation Act of 1973 and
Amendments of 1998. When preparing deliverables, the contractor
shall refer to the most recent version of the 508 Standards at:
http://www.access-board.gov/sec508/guide/.
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ATTACHMENT 2

INVOICE PREPARATION INSTRUCTIONS
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INVOICE
PREPARATION
INSTRUCTIONS

SF 1034

The information which a contractor is required to submit in its Standard
Form 1034 is set forth as follows:

(1}

(2)

(3)

(4)

(5)

(6)

(7)

{8)

U.S. Department, Bureau, or establishment and location - insert
the names and address of the servicing finance office unless the
contract specifically provides ctherwise.

Date Voucher Prepared - insert date on which the public wvoucher is
prepared and submitted.

Contract/Delivery QOrder Number and Pate - insert the number and
date of the contract and delivery order, if applicable, under
which reimbursement is claimed. :

Requisition Number and Date - leave blank.

Voucher Number - insert the appropriate serial number of the
voucher. A separate series of consecutive numbers, beginning with
Number A1, shall be used by the contractor for each new contract.
When an original wvoucher was submitted, but not paid in full
because of suspended costs, resubmission vouchers should be
submitted in a separate invoice showing the original voucher
number and designated with the letter "R" as the last character of
the number. If there is more than one resubmission, use the
appropriate suffix (R2, R3, etc.) Invoices on contracts with
option periods shall uniquely identify the option period in the
inveoice number. Base period invoices shall start with the letter
*A'; option pericd one invoices shall start with the letter 'B’.
This lettering system shall continue for all invoices. Invoice
number Al will be the first invoice for the base period of the
contract.

Schedule Number; Paid By; Date Invoice Received - leave blank.
Digcount Terms - enter terms of discount, if applicable.

Payee's Account Number - this space may be used by the contractor
to record the account or job number (s} assigned to the contract or
may be left blank.
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{9} Payee’'s Name and Address - show the name of the contractor exactly
as it appears in the contract and its correct address, except when
an assignment has been made by the contractor, or the right to
receive payment has been restricted, as in the case of an advance
account. When the right to receive payment is restricted, the
type of information to be shown in this space shall be furnighed
by the Contracting QOfficer, The Payee's DUNS number and Tax
Identification number should also be listed below the address.

(10) Shipped From; To; Weight Government B/L Number - insert for supply
contracts.

{11} Date of Delivery or Service - show the month, day and year,
beginning and ending dates of incurrence of costs claimed for
reimbursement. Adjustments to costs for prior periods sheould
identify the period applicable to their incurrence, e.g., revised
provisicnal or final indirect cost rates, award fee, etc.

{12} Articles and Serviceg - insert the following: "For detall, see
Standard Form 1035 total amount claimed transferred from, Page
of Standard Form 1035." Type "C0OST REIMBURSABLE-PROVISIONAL

PAYMENT" or "INDEFINITE QUANTITY/INDEFINITE DELIVERY-PROVISIONAL
PAYMENT" on the Interim public vouchers. Type "COST REIMBURSABLE-
COMPLETTION VOQUCHER" or "INDEFINITE QUANTITY/INDEFINITE DELIVERY-
CCMPLETION VOUCHER" on the Completion public wvoucher. Type "COST
REIMBURSABLE-FINAL VQUCHER" or "INDEFINITE QUANTITY/INDEFINITE
DELIVERY-FINAL VOUCHER" on the Final public voucher. Type the
following certification, signed by an authorized official, on the
face of the Standard Form 1034.

"I certify that all payments requested are
for appropriate purposes and in accordance
with the agreements set forth in the
contract.”

(Name of Official)} {Title)

{13) OQuantity; Unit Price - insert for supply contracts.

{(14) Amount - insert the amount claimed for the period indicated in
{11} above.
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INVOICE PREPARATION INSTRUCTIONS
SF 1035

The information which a contractor 1s required to submit in its Standard
Form 1035 is set forth as follows:

(1)

(2)

(3}

{4)

(5)

(6)

{(7)

(8)

{9

U.S. Department, Bureau, or Establishment - insert the name and
address of the servicing finance office.

Voucher Number - insert the voucher number as shown on the
Standard Form 1034.

Schefule Number - leave blank.

Sheet Number - insert the sheet number if more than one sheet is
used in numerical sequence. Use as many sheets as necessary to
show the information required.

Number and Date of Order - insert payee's name and address as in
the Standard Form 1034.

Articles or Services - insert the contract number as in the
Standard Form 1034.

Amount - insert the latest estimated cost, fee (fixed, base, or
award, as applicable), total contract value, and amount and type
of fee payable (as applicable).

A summary of claimed current and cumulative costs and fee by major
cost element. Include the rate(s) at which indirect costs are
claimed and indicate the base of each by identifying the line of
costs to which each is applied. The rates inveoiced should be as
specified in the contract or by a rate agreement negotiated by
EPA's Cost Policy and Rate Negotiation Branch.

The fee shall be determined in accordance with instructions
appearing in the contract.

NOTE: Amounts claimed on vouchers must be based on records
maintained by the contractor to show by major cost element
the amounts claimed for reimbursement for each applicable
contract. The rececrds must be maintained based on the
contracteor's fiscal year and should include reconciliations
of any differences between the costs incurred per books and
amounts claimed for reimbursement. A memorandum record
reconciling the total indirect cost(s} claimed should also
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be maintained.

SUPPORTING SCHEDULES FOR COST REIMBURSEMENT CONTRACTS

The follewing backup information is recuired as an attachment to the
invoice as shown by category of cost:

Direct Labor - identify the number of hours (by contractor labor

category and total) and the total direct labor dollars billed for the
period in the invoice.

Indirect Cost Rates - identify by cost center, the indirect cost rate,
the period, and the cost base to which it is applied.

Subcontracts - identify the major cost elements for each subcontract.

Other Direct Costs - when the cost for an individual cost {e.g.,
photocepying, material and supplies, telephone usage) exceeds $1,000 per
the invoice period, provide a detailed explanation for that cost
category.

Contractor Acguired Equipment (if authorized by the contract) - identify
by item the gquantities, unit prices, and total dollars billed.

Contractor Acquired Software (if authorized by the contract) - identify
by item the quantities, unit prices, and total deollars billed.

Travel - when travel costs exceed $2,000 per invoice period, identify by
trip, the number of travellers, the duration cf travel, the point of
origin, destinaticn, purpose of trip, transportation by unit price, per
diem rates on daily basis and total dollars billed. Detailed reporting
is not required for local travel. '

The manner of breakdown, e.g., work assignment/delivery order basis
with/without separate program management, contract period will be
specified in the contract instructions.

NOTE: Any costs requiring advance consent by the Contracting Officer will be
considered improper and will be suspended, if claimed prior te receipt of
Contracting Qfficer consent. Include the total cost claimed for the current
and cumulative-to-date periods. After the total amount claimed, provide
summary dollar amounts of cumulative costs: (1} suspended as of the date of
the invoice; and (2) disallowed on the contract as of the date of the invoice.
The amount under (2} shall include costs originally suspended and later
disallowed. 2alsc include an explanation of the changes in cumulative costs
suspended or disallowed by addressing each adjustment in terms of: voucher
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nunber, date, dollar amount, source, and reason for the adjustment.
Disallowed costs should be identified in unallowable accounts in the
contractor's accounting system.

SUPPORTING SCHEDULES FOR FIXED-RATE CONTRACTS

‘The following backup information is required as an attachment teo the invoice
as shown by category of cost:

Direct Labor - identify by labor category the number of hours, fixed
hourly rate, and the total dollars billed for the periocd of the invoice.

Subcontracte - identify the major cost elements for each subcontract.

Other Direct Costs - when the cost for an individual cost {e.g.,
photocopying, material and supplies, telephone usage) exceeds $1,000 per
the invoice period, provide a detalled explanation for that cost
category.

Indirect Cost Rates - identify by cost center, the indirect cost rate,
the pericd, and the cost base to which it is applied.

Contractor Acqguired Equipment - identify by item the quantities, unit
prices, and total dollars billed.

Contractor Acquired Software - identify by item the guantities, unit
prices, and total dollars billed.

Travel - when travel costs exceed $2,000 per invoice periocd, identify by
trip, the number of travellers, the duration of travel, the point of
origin, destination, purpose of trip, transportation by unit price, per
diem rates on daily basis and total dollars billed. Detailed reporting
is not required for local travel.

The manner of breakdown, e.g., work assignment/delivery order basis
with/without separate program management, contract period will be
specified in the contract instructions.

NOTE: Any costs requiring advance consent by the Contracting Cfficer will be
considered improper and will be suspended, if claimed prior te receipt of
Contracting Officer consent. Include the total cost claimed for the current
and cumulative-to-date periods. After the total amount claimed, previde
summary dollar amounts cof cumulative costs: (1) suspended as of the date of
the invoice; and (2} disallowed on the contract as of the date of the invoice.
The amount under (2} shall include costs originally suspended and later
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disallowed. Also include an explanation of the changes in cumulative costs
suspended or disallowed by addressing each adjustment in terms of: voucher
number, date, dellar amount, source, and reason for the djustment. Disallowed
costs should be identified in unallowable accounts in the contractor's
accounting system.

RESUBMISSIONS

When an criginal voucher was submitted, but not paid in full because of
sugpended costs and after receipt of a letter of removal of suspension,
resubmissions of any previously claimed amounts which were suspended
should be submitted in a separate invoice showing the original wvoucher
number and designated with the letter "R" with the copy of the removal
of suspension notice. The amounts should be shown under the appropriate
cost category and include all appropriate supplemental schedules. NOTE:
All disallowances must be identified as such in the accounting system
through journal entries.

Voucher resubmittals may also occur as a result of: (1) a new indirect
cost rate agreement; or (2) adjustments to previously billed direct cost
rates due to audit reseolution. Such claims should be submitted in a
separate inveoice or request for contractor financing payment number.
They should include supplemental schedules showing the previously
adjusted amounts by contract period. If the resubmission is based on a
new rate agreement, a copy of the agreement should be attached. Costs
must be identified by delivery order or work assignment where
appropriate. If the contract is Superfund-related, voucher resubmittals
shall also identify the amount claimed against each Superfund site and
non-site-specific activity.

COMPLETION VOUCHERS

Submit a completion voucher when all performance provisions of the
contract are physically complete, when the final report (if required) is
accepted, and when all direct costs have been incurred and booked.
Indirect costs may be claimed at the provisional rates, if final rates
are not yet available. Contractors must identify these vouchers by
typing "Completion Voucher" next to the voucher number. For contracts
separately invoiced by delivery order, provide a schedule showing total
costs claimed by delivery order and in total for the contract.

In addition to the completion wvoucher, the contractor must submit an
original and twc copies of EPA Form 1900-10, Contractor's Cumulative
Claim and Recconciliation showing the total cumulative costs claimed
under the contract.

The information which a contractor is required to submit in its EPA Form
1900-10 is set forth as follows:

{1} Contractor's Name and Addregs - show the name of the contractor
exactly as it appears in the contract and its correct address,

Page 2-7 of 9



EP-W-11-020

except when an assignment has been made by the contractor, or the
right to receive payment has been restricted, as in the case of an
advance account. When the right to receive payment is restricted,
the type of information to be shown in this space shall be
furnished by the Contracting Officer. The Payee’'s DUNS number and
Tax Identification number should alse be listed below the address.

(2) Contract Number - insert the number of the contract under which
reimbursement is claimed.

£3) First voucher number and cempleticon voucher number.

{4} Total amount of cost claimed for each cost element category
through the completion voucher.

{5) Total Fee awarded.

{6} Aamount of indirect costs calculated using negotiated final
indirect cost rate{s) and/or provisional rate{s) as specified in
the contract, if final rate(s} are not yet negotiated for any
fiscal period.

{7) Fiscal vyear.
{8) Indirect ceost center.
{9) Appropriate basis for allocation.

{10) Negotiated final indirect cost rate(s) or provisional indirect
cost rate(s).

{11l) Signature.

{12} 0Official title.

{13} Date.

FINAL VOUCHER AND CLOSING DOCUMENTS

after completion of the final audit and all suspensions and/or audit
exceptions have been resolved as to the final allowable costs and fee,
including establishment of final indirect cost rate(s} for all periods
the contractor shall prepare a final wvoucher including any adjustments
to wvouchered costs necessitated by the final settlement of the ceontract
price. Contractors must identify these vouchers by typing “Final
Voucher” next to the voucher number. For contracts separately invoiced
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by delivery order, provide a schedule showing £final total costs claimed
by delivery order and in total for the contract. The contractor shall
also provide an original and two copies of an updated EPA Form 1900-10,
Contractors Cumulative Claim and Reconciliation, showing the total
negotiated, cumulative costs for the contract. Indirect costs shall be
included at the final negotiated rates.

In addition to the final voucher, the contractor must submit an original
and two copies of the Contractor's Release; Assignee's Release, if
applicable; the Contractor's Assignment of Refunds, Rebates, Credits and
other Amounts; the Assignee's Assignment of Refunds, Rebates, Credits
and other Amounts, 1f applicable; and the Contracteor's Affidavit of
Waiver of Lien, when required by the contract.
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